October 15, 2003
Supersedes February 10, 2003

BEFORE SUBMITTING YOUR BID
1. Use pen and ink to complete the Bid.
2. Have you signed and completed the Contract Agreement, Offer & Award Forms?

3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to
Contractors, the completed Acknowledgement of Bid Amendments & Submission of
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirements listed in the Bid Book.

4. Have you included prices for all Bid Items? (“Zero is not considered a bid price.”)
5. Have you included a bid guarantee? Acceptable forms are:

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.
(Or forms that do not contain any significant variations from the Department’s
forms as solely determined by the Department.)

B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money
Order or Negotiable Certificate of Deposit in the amount stated in the Notice to
Contractors.

6. If the written Bid is to be sent, Federal Express overnight delivery is suggested as the

package is delivered directly to the DOT Headquarters Building in Augusta. Other
means, such as U.S. Postal Services’ Express Mail has proven not to be reliable.

AND FOR FEDERAL AID PROJECTS

7. Have you included your DBE Utilization commitment in the proper amounts and
signed the DBE Certification?

If you need further information regarding Bid preparation, call the DOT Contracts Section
at (207)624-3430.

For complete specifications regarding bidding requirements, refer to Section 102 of the
Maine Department of Transportation, Standard Specifications, Revision December 2002.



February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email address to Diane Barnes at the MDOT Contracts mailbox at:
MDOT.contracts@maine.gov. Each bid package will require a separate request.
Please provide us an email address, so we can maintain the planholders list that both
the industry and MDOT uses.

Additionally, the new Acknowledgement of Bid Amendment form will be placed in
MDOT bid packages beginning with the 2/12/03 advertisements. After that date,
interested parties will be responsible for reviewing and retrieving the Bid Amendments
from our web site, and acknowledging receipt and incorporating those Bid
Amendments in their bids.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contract Rebecca Pooler at
rebecca.pooler@maine.gov.

Page 1 of 1



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contractin the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16,2001



INSTRUCTIONS FOR PREPARING THE
CONTRACTOR’S DISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’s Disadvantaged Business
Enterprise Utilization Plan to the Contract’s Engineer by 4:30
P.M. on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

The Department has revised the Disadvantaged Business
Enterprise Proposed Utilization form and the procedure that has
been used for the past several months for Contractors to submit
the form.

The Apparent Low Bidder now must submit the form by close of
Business (4:30 P.M.) on Bid day.

The new Contractor’s Disadvantaged Business Enterprise
Proposed Utilization Plan form contains additional information
that 1s required by USDOT.

The Disadvantaged Business Enterprise Proposed Utilization
Plan form will no longer be used. The new Contractor’s
Disadvantaged Business Enterprise Proposed Utilization Plan
form must be used.

A copy of the new Contractor’s Disadvantaged Business
Enterprise Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact Equal Opportunity at (207) 624-3066.

MDOTs DBE Directory of Certified firms can also be obtained at
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered
pages as required.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
Information Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Complete top portion of form and transmit to the number listed in the Notice to Contractors

RFI NO: RFI received:

Response:

Response By: Date:




CONTRACTOR’S DISADVANTAGED BUSINESS ENTERPRISE
PROPOSED UTILIZATION PLAN

Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day.

TO: MDOT Contracts Section Contractor:
16 State House Station, Prepared by:
Augusta, Me 04333-0016
or Telephone: Fax:

Fax: 207-624-3431

BID PRICE: $§ FEDERAL PROJECT # LOCATION:
TOTAL DBE PARTICIPATION AS A PERCENT OF TOTAL BID PRICE = %
DBE Firm* Unit/Item Cost Unit # Description of work & Actual $
Item Number Value
Total >

If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach
supporting evidence of this effort:

Examples: Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.
No DBE firms bid.

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit.
Directory of certified DBEs is available on MDOT’s website: www.state.me.us/mdot

Equal Opportunity Use:

Plan received /___/___Verified by: Action:




HAIRE
NEFART MEKT
OF TRANSPORTATION

Office of Human Resources

Equal Opportunity

MAINE DEPARTMENT OF
TRANSPORTATION

Certified Disadvantaged and Women Business Enterprise

DBE DIRECTORY - MINORITY OWNED

WBE DIRECTORY - WOMEN OWNED

WEBSITE FOR DIRECTORY CAN BE FOUND AT:
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm

It is the responsibility of the Contractor to access the
DBE Directory at this site in order to have the most
current listings.



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bids for Bridge Replacement in the town of Lisbon™ will be received from contractors at the Reception Desk,
Maine DOT Building, Child Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on Januarv 7, 2004 ,
and at that time and place publicly opened and read. Bids will be accepted from contractors prequalified by the
Department of Transportation for_Bridge Projects. All other Bids may be rejected. We now accept electronic bids
for those bid packages posted on the bidx.com website. Flectronic bids do not have to be accompanied by paper
bids. Please note: the Department will accept a facsimile of the bid bond; however, the original bid bond must
then be received at the MDOT Contract Section within 72 hours of the bid opening. Until further notice,, dual
bids {one paper, one electronic) will be accepted, with the paper copy taking precedence.

Description: Maine Federal Aid Project No. BR-1018(200)X , PIN 10189.00

Location: In Androscoggin County, project is located on Route 196 at the Sabattus Stream Bridge over the Sabaltus
Stream approximarely 2.29 miles northetly of the Topsham town line.

Outline of Work: 19,105 M3 earth and approach work, 2607 MG hot mix asphalt,155 M steel H- beam piles, 104,800
Kp structural steel, 2180 shear connectors, 83 M steel bridge rail, 288 M3 structural concrete, 278 M guard rail, 320
M3 riprap and other incidental work.

The basis of award will be Section 0001

For general information regarding Bidding and Contracting procedures, contact Bruce Carier at (207)624-3430. Our
webpage at hitp/iwww.state.me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan
Holders List, written portions of bid amendments (not drawings), and bid results. For Project-specific information fax
all guestions to Project Manager Benjamin Foster at (207)624-3491.  Questions received after 12:00 ncon of
Monday prior to bid date will not be answerad. Bidders shall not contact any other Departmental staff for clarification
of Contract provisions, and the Department will not be responsible for any interpretations so obtained. Hearing
impaired persons may call the Telecommunication DPevice for the Deaf at (207)287-3392.

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusia, Maine and at the Department,
of Transportation’s Division Office in Division 7, Dixfield. They may be purchased from the Department between the
howrs of 8:00 a.m. 1o 4:30 p.m. by cash, credit card (Visa/Mastercard) or check payable te Treasurer, State of Maine
sent to Maine Department of Transportation, Atin.: Mailroom, 16 State House Station, Augusta, Maine 04333-0016.
They alsc may be purchased by telephone at (207) 624-3536 between the hours of §:00 am. to 4.30 p.m. Full size
plans $46.00 ($50.50by mail). Half size plans $23.00 ($28.00 by mail}, Bid Book $10.00 ($13.00 by mail), Single
Sheets $2, payment in advance, all non-refundable.

Bach Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of $50,000.00 payabls to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Centract Payment Surety Bond, each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged
Business Enterprise program requirernents as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of
December 20027, price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail].
Standard Detail updates can be found at hitp://www.stare. me.us/mdot/project/design/homepg htm

The right is hereby reserved to the MDOT to reject amy or all bids.

Augusta, Maine
December 17, 2003,

JOHN E. DORITY
CHIEF ENGINEER
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LISBON

10189.00

October 29, 2003
Supercedes June 26, 2003

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS
&
SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE)

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.state.me.us/mdot/comprehensive-list-projects/project-information.php
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to
download them, and to incorporate them into their Bid Package. The Maine DOT will not
post Bid Amendments any later than noon the day before Bid opening.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package. Failure to
acknowledge receipt of all Amendments to the Bid Package will be considered a Non-curable
Bid Defect in accordance with Section 102.11.1 of the Standard Specifications, Revision of
December 2002.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Bid Bond Validation Number
(Applicable to annual bid bonds or electronic bid bonds.)
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MAI NE DEPARTMENT OF TRANSPORTATI ON

Bl D

DATE OF OPENI NG : CALL ORDER :
CONTRACT D : 010189. 00
BR- 1018( 900) X
COUNTY : ANDROSCOGG N



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE; 1
DATE: 031124
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: 010189. 00 PRQJECT(S): BR-1018(900) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY | -cmmmmmmmmmmm oo
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTI ON 0001 BRI DGE | TEMS
201.11 CLEARI NG
0010 0. 400
HA
202.19 REMOVI NG EXI STI NG
0020| BRI DGE LUMP LUMP
203.20 COVMON EXCAVATI ON
0030 4450. 000
NB
203. 24 COVMON BORROW
0040 8100. 000
NB
203. 25 GRANULAR BORROW
0050 650. 000
NB
206. 082 STRUCTURAL EARTH
0060| EXCAVATI ON - MAJOR 155. 000
STRUCTURES MB
304. 10 AGGREGATE SUBBASE
0070| COURSE - GRAVEL 5750. 000
NB
403. 207 HOT M X ASPHALT
0080| 19. 0 MM NOM NAL MAX S| ZE 925. 000
MG
403. 208 HOT M X ASPHALT
0090| 12. 5 MM SURFACE 800. 000
MG
403.209 HOT M X ASPHALT
0100] 9. 5 MV SI DEWALKS, DRI VES, 15. 000
| NCI DENTAL ) MG




MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE; 2
DATE: 031124
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: 010189. 00 PRQJECT(S): BR-1018(900) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY | -cmmmmmmmmmmm oo
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
403.210 HOT M X ASPHALT
0110/ 9.5 MM NOM NAL MAX S| ZE 102. 000
MG
403. 213 HOT M X ASPHALT
0120] 12.5 MM BASE 765. 000
MG
409. 15 Bl TUM NOUS TACK
0130| COAT APPLI ED 1580. 000
L
501. 231 DYNAM C LOADI NG
0140| TEST 2.000
EA
501. 54 STEEL H BEAM
0150| PI LES 174 KG@ M 155. 000
DELI VERED M
501. 541 STEEL H BEAM
0160| PI LES 174 K@ M | N PLACE 135. 000
M
501.90 PILE TIPS
0170 10. 000
EA
501.91 PILE SPLI CES
0180 10. 000
EA
501. 92 PILE DRI VI NG
0190| EQUI PMENT MOBI LI ZATION | LUWP LUMP
502. 21 STRUCTURAL
0200| CONCRETE, ABUTMENTS AND 110. 000
RETAI NI NG WALLS NB
502. 26 STRUCTURAL
0210| CONCRETE ROADWAY AND LUMP LUMP
SI DEWALK SLABS ON STEEL
BRI DGES




MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE; 3
DATE: 031124
SCHEDULE OF | TEMS REVI SED
CONTRACT | D: 010189. 00 PRQJECT(S): BR-1018(900) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY | -cmmmmmmmmmmm oo
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
502. 31 STRUCTURAL
0220| CONCRETE APPROACH SLABS | LUWP LUMP
502. 341 STRUCTURAL
0230| CONCRETE ROADWAY NEDI AN 2. 000
NB
502. 49 STRUCTURAL
0240| CONCRETE CURBS AND LUMP LUMP
SI DEWALKS
503. 12 REI NFORCI NG STEEL,
0250| FABRI CATED AND DELI VERED 9400. 000
KG
503. 13 REI NFORCI NG STEEL,
0260| PLACI NG 9400. 000
KG
503. 17 MECHANI CAL WELDED
0270| SPLI CE 100. 000
EA
504. 702 STRUCTURAL STEEL
0280| FABRI CATED AND DELI| VERED, | LUMP LUMP
\EL DED
504. 71 STRUCTURAL STEEL
0290| ERECTI ON LUMP LUMP
505. 08 SHEAR CONNECTORS
0300 LUMP LUMP
507. 0811 STEEL BRI DGE
0310| RAI LING 2 BAR LUMP LUMP
508. 14 HI GH PERFORMANCE
0320| WATERPROOFI NG MEMBRANE | LUMP LUMP




MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 4
DATE: 031124
SCHEDULE OF | TEMS REVI SED:
CONTRACT I D: 010189. 00 PRQIECT(S): BR-1018(900) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNI T PRI CE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY | mmmmmmmmmmm e e mmm e e e o
| | AND UNI TS | DOLLARS | CTS | DOLLARS |CTS
511. 07 COFFERDAM
0330| Abut nent 1 LUMP LUMP
511. 07 COFFERDAM
0340| Abut nent 2 LUMP LUMP
511. 07 COFFERDAM  Pi er
0350] 1 LUMP LUMP
511. 07 COFFERDAM  Pi er
0360]| 2 LUMP LUMP
514. 06 CURI NG BOX FOR
0370| CONCRETE CYLI| NDERS 1. 000
EA
515. 20 PROTECTI VE
0380| COATI NG FOR CONCRETE 75. 000
SURFACES \Y/%
526. 301 TEMPCRARY
0390| CONCRETE BARRI ER TYPE | LUMP LUMP
526. 34 PERVANENT
0400| CONCRETE TRANSI TI ON 4.000
BARRI ER EA
603. 16 375 MM CULVERT
0410]| PI PE OPTI ON | 10. 000
M
603. 179 450 MM CULVERT
0420| PI PE OPTION |11 64. 000
M
603. 20 750 MM CULVERT
0430]| PI PE OPTI ON | 18. 000
M




MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE; 5
DATE: 031124
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: 010189. 00 PRQJECT(S): BR-1018(900) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY | -cmmmmmmmmmmm oo
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
603. 209 750 MM CULVERT
0440| Pl PE OPTION |1 | 39. 000
M
606. 1721 BRI DGE
0450| TRANSI TI ON - TYPE 1 4. 000
EA
606. 178 GUARDRAI L BEAM
0460 16. 000
M
606. 23 GUARDRAI L TYPE 3C
0470| - SINGLE RAIL 190. 000
M
606. 232 GUARDRAI L TYPE
0480| 3C - OVER 4.5 M RADI US 88. 000
M
606. 265 TERM NAL END -
0490| SINGLE RAIL - GALVANI ZED 3. 000
STEEL EA
606. 35 GUARDRAI L
0500| DELI NEATOR PCST 9. 000
EA
606. 363 GUARDRAI L REMOVE
0510| AND DI SPOSE 96. 000
M
606. 364 GUARDRAI L REMOVE,
0520| MODI FY AND RESET, TYPE 460. 000
3B M
606. 367 REPLACE UNUSABLE
0530| EXI STI NG GUARDRAI L POSTS 50. 000
EA
606. 79 GUARDRAI L 350
0540| FLARED TERM NAL 3. 000
EA




MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE; 6
DATE: 031124
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: 010189. 00 PRQJECT(S): BR-1018(900) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY | -cmmmmmmmmmmm oo
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
609. 31 CURB TYPE 3
0550 130. 000
M
610. 08 PLAI N Rl PRAP
0560 450. 000
NB
610. 18 STONE DI TCH
0570| PROTECTI ON 48. 000
NB
613. 319 EROSI ON CONTROL
0580| BLANKET 350. 000
MR
615. 07 LOAM
0590 405. 000
NB
618. 1401 SEEDI NG METHOD
0600| NUMBER 2 - PLAN QUANTI TY 25. 000
UN
618. 1411 SEEDI NG METHOD
0610| NUMBER 3 - PLAN QUANTI TY 59. 000
UN
618. 15 TEMPORARY SEEDI NG
0620 32. 000
KG
619. 1201 MULCH - PLAN
0630| QUANTI TY 105. 000
UN
619. 1401 EROSI ON CONTROL
0640] M X 810. 000
NB
620. 58 EROSI ON CONTROL
0650| GEOTEXTI LE 390. 000
MR




MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE; 7
DATE: 031124
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: 010189. 00 PRQJECT(S): BR-1018(900) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY | -cmmmmmmmmmmm oo
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
627.711 WHI TE OR YELLOW
0660| PAI NTED PAVEMENT MARKI NG 1890. 000
LI NE ( PLAN QUANTI TY ) M
627.76 TEMPORARY
0670| PAVEVMENT MARKI NG LI NE, LUMP LUMP
WH TE OR YELLOW
627.77 REMOVI NG PAVEMENT
0680| MARKI NGS 100. 000
MR
627.811 TEMPORARY
0690| BI - DI RECTI ONAL YELLOW 400. 000
DEL| NEATORS EA
629. 05 HAND LABOR,
0700| STRAI GHT TI ME 20. 000
HR
631. 12 ALL PURPOSE
0710| EXCAVATOR (| NCLUDI NG 20. 000
OPERATOR) HR
631. 172 TRUCK - LARGE
0720] (I NCLUDI NG OPERATOR) 20. 000
HR
635. 14 PREFABRI CATED
0730| CONCRETE MODULAR GRAVI TY 19. 000
WAL L MR
637. 071 DUST CONTROL
0740 LUMP LUMP
639. 18 FI ELD OFFI CE TYPE
0750| A 1. 000
EA
652.31 TYPE | BARRI CADE
0760 10. 000
EA




MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 8

DATE: 031124
SCHEDULE OF | TEMB REVI SED
CONTRACT | D: 010189. 00 PRQJECT(S): BR-1018(900) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY | -cmmmmmmmmmmm oo
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
652. 33 DRUM
0770 50. 000
EA
652. 34 CONE
0780 50. 000
EA
652. 35 CONSTRUCTI ON
0790| SI GNS 100. 000
MR
652. 361 MAI NTENANCE OF
0800| TRAFFI C CONTROL DEVI CES | LUWMP LUMP
652. 38 FLAGGER
0810 1000. 000
HR
656. 75 TEMPORARY SOl L
0820| ERCSI ON AND WATER LUMP LUMP
POLLUTI ON CONTROL
659. 10 MOBI LI ZATI ON
0830 LUMP LUMP
660. 21 ON- THE- JOB
0840| TRAI NI NG ( Bl D) 1000. 000
HR

| 845. 101 STRUCTURAL STEEL | | | | |
0850| UTI LI TY SUPPORT - | LUMP | LUMP | | |
| FURNI SH | I I I I



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 9

DATE: 031124
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: 010189. 00 PRQJECT(S): BR-1018(900) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY | -cmmmmmmmmmmm oo
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTI ON 0003 VERI ZON / NON - PART
806. 69 UTI LI TY CONDUI T
0860| RELOCATI ON LUMP LUMP
845. 101 STRUCTURAL STEEL
0870| UTI LI TY SUPPORT - LUMP LUMP
FURNI SH
845. 11 TEMPORARY
0880| STRUCTURAL STEEL UTILITY | LUWP LUMP
SUPPORT
SECTI ON 0003 TOTAL
TOTAL BI D




CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located ag 1705 U.S. Route 202,
Winthrop, Maine, with a mailing address at 16 State Hous?)a’%ugusta, Maine 04333-
0016, and (Name of the firm bidding< the

a corporation or other legal entity organized unde . State of Maine, with its
principal place of business located at S i

The Department and the Contradtor, ons' atiyn\of the mutial promafSes set forth in this

X&q
, for

H}st Mﬁ A \()verl in the
st h\rt , County of
ReWork includes construction, maintenance during
n the Contract, and other incidental work.

cated in the Contract
1224.00

The Co ract r AgreRs t
rk ty 1th the Cntract,

The Congractor shaN b€ responsible for furnishing all supervision, labor, equipment,
tools suppligs, pgtrmanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before

November 15, 2003. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $10211/0) \ Performance

Bond and Payment Bond each being 100% of the amount of this tract.

Contract.

id and the Bid Documents, including those in Appendix A to
Division 10 the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

UV

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 West Eastport, Hot Mix Asphalt Overlay R
State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tRiS contrac to supply all the

accordance with the terms and conditions of
attached “Schedule of Items”.

‘ of the bid amount or the official bank check, cashier’s
check, certificate of d¢posittor U. S. Postal Money Order in the amount given in the
“Notice to Cantractors”, payable to the Treasurer of the State of Maine and
accompanying this=bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s “Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision of
2002 and complete the Work within the time limits given in the Special Provisions of
this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in

"\ \
Date (Wf Legall
(Witneys Sfgh Here) \ \
% mg\and Title Printed)

Your offer is hereby accepted. = This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 10189

, for the Bridge Replacement in the town of Lisbon, County of Androescoggin, Maine.
The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before May
15, 200S. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.

Price.



The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

Section 0001 $

Section 0002 $

Section 0003 $

Performance Bond and Payment Bond each being 100% of the amount awarded under
this Contract (see award amount in Section G below).

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advetisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN 10189.00_Lisbon Bridge Replacement,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s ‘“Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQF, the Contractor, for itself, its successors and assigns, hereby

execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

CONTRACTOR

Date (Signature of Legally Authorized Representative
of the Contractor)

Witness (Name and Title Printed)

G. Award.

Your offer is hereby accepted for (see checked boxes):

Section 0001 Q
Section 0002 4
Section 0003 Q

Contract Amount:

This award consummates the Contract, and the documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

Witness



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 10189

, for the Bridge Replacement in the town of Lisbon, County of Androescoggin, Maine.
The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before May
15, 200S. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.

Price.



The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

Section 0001 $

Section 0002 $

Section 0003 $

Performance Bond and Payment Bond each being 100% of the amount awarded under
this Contract (see award amount in Section G below).

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advetisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN 10189.00_Lisbon Bridge Replacement,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s ‘“Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQF, the Contractor, for itself, its successors and assigns, hereby

execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

CONTRACTOR

Date (Signature of Legally Authorized Representative
of the Contractor)

Witness (Name and Title Printed)

G. Award.

Your offer is hereby accepted for (see checked boxes):

Section 0001 Q
Section 0002 4
Section 0003 Q

Contract Amount:

This award consummates the Contract, and the documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

Witness
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GENERAL DECISION ME0O30003 06/13/03 ME3
General Decision Number ME030003

Superseded General Decision No. ME020003
State: Maine

Construction Type:
HIGHWAY

County(ies):
ANDROSCOGGIN CUMBERLAND

Highway Construction Projects Excluding Major Bridging
(for example: bascule, suspension and spandrel arch
bridges; those bridging waters presently navigating or

to be navigable; and those involving marine construction
in any degree); tunnels, building structures in rest area
projects and railroad construction.

Modification Number Publication Date
0 06/13/2003
COUNTY (ies) :
ANDROSCOGGIN CUMBERLAND

SUME4025A 10/24/2000

Rates Fringes

CARPENTERS 11.30 1.95
ELECTRICIANS 17.90 2.30
LABORERS

Flaggers 6.00

Landscape 7.99 .72
Unskilled 8.69 1.08
POWER EQUIPMENT OPERATORS

Backhoes 12.39 2.00
Bulldozers 11.13 1.94
Excavators 11.24 1.31

Loaders 11.19 1.82
Rollers 10.16 1.56
TRUCK DRIVERS

Dump 9.02 1.39

Two axle 9.08 1.28
WELDERS - Receive rate prescribed for craft performing operation

to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii1)) .

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively

http://davisbacon.ntis.gov/search/current/me3.dvb 11/13/2003



bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a
position on a wage determination matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.

http://davisbacon.ntis.gov/search/current/me3.dvb
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END OF GENERAL DECISION
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Project No. BR-1018(900)X
SPECIAL PROVISION '
CONSTRUCTION AREA

A Construction Area located in the Town of LISBON has been established by the Maine Department of
Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated.

(a) The section of highway under construction beginning at Sta. 0+994.000 to Sta. 1+584.000 of
the construction centerline, plus approaches.

(b) (Route 196) from Sta. 0+994.000 to Sta. 1+584.000 of the construction centerline, plus
approaches.

The State Department of Transportation or the State’s Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over all State maintained sections described in the “Construction Area” above and
in addition may issue permits for stated periods of time for moving overweight vehicles and loads over the
section described in (a) above. The right to revoke such a permit at any time is reserved by the State Department
of Transportation and the issuance of such permits shall be subject to any Special Provisions or Supplemental
Specifications written for this project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State’s
Engineer for moving Contractor’s construction equipment used on the project which exceeds the legal limits
(shovels, bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably
within the area of the project.

The Municipal Officers for the Town of LISBON agreed that a permit will be issued to the Contractor for the
purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on
the town ways as described in the “Construction Area” and that single move permits will be issued for moving
Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers,
etc.) to sources of construction material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered
vehicles carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00)
per kilometer of traveled length may be required by the town, the exact amount of said bond to be determined
prior to use of any town way.

" The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher
legal limit is specifically agreed upon in writing by the Municipal Officers concerned.
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February 7, 1996
Supersedes
May 8, 1995

SPECIAL PROVISION
CONSTRUCTION AREA

Title 29A, M.R.S.A., Subsection 2383. Overlimit movement permits

1.

Overlimit movement permits issued by State. The Secretary of State, acting under guidelines
and advice of the Commissioner of Transportation, may gant permits to move non-divisible
objects having a length, width, height or weight greater than specified in this Title over a way
or bridge maintained by the Department of Transportation.

Permit Fee. The Secretary of State, with the advice of the Commissioner of Transportation,
may set the fee for these permits, at not less than $3, nor more than $15, based on weight,
height, length and width.

County and municipal permits. A permit may be granted, for a reasonable fee, by county
commissioners or municipal officers for travel over a way or bridge maintained by that county
or municipality.

Permits for weight. A vehicle granted a permit for excess weight must first be registered for
the maximum gross vehicle weight allowed for that vehicle.

Special mobile equipment. The Secretary of State may grant a permit, for no more than one
year, to move pneumatic-tire equipment under its own power, including Class A and Class B
special mobile equipment, over ways and bridges maintained by the Department of
Transportation. The fee for that permit is $15 for each 30-day period.

Scope of permit. A permit is limited to the particular vehicle or object to be moved and
particular ways and bridges.

Construction permits. A permit for a stated period of time may be issued for loads and
equipment employed on public way construction projects, United States Government projects
or construction of private ways, when within construction areas established by the Department
of Transportation. The Permit:

A.  Must be procured from the municipal officers for a construction area within that
municipality;
B. May require the Contractor to be responsible for damage to ways used in the
construction areas and ma provide for:
(1) Withholding by the agency contraction the work of final payment under contract;
or
(2) The furnishing of a bond by the Contractor to guarantee suitable repair or payment
damages.
C.  May be granted by the Department of Transportation or by the state engineer in charge
of the construction contract; and
D. For construction areas, carries no fee and does not come within the scope of this
section.

Gross vehicle weight permits. The following may grant permits to operate a vehicle having a
gross vehicle weight exceeding the prescribed limit:

1 of 2



10.

February 7, 1996
Supersedes
May 8, 1995

A. The Secretary of State, with the consent of the Department of Transportation, for state
and state aid highways and bridges within city or compact village limits;

B. Municipal officers, for all other ways and bridges within that city and compact village
limits; and

C. The county commissioners, for county roads and bridges located in unorganized territory.

Pilot vehicles and state police escorts. Pilot vehicles required by a permit must be equipped
with warning lights and signs as required by the Secretary of State with the advice of the
Department of Transportation.

Warning lights may only be operated and lettering on the signs may only be visible on a pilot
vehicle while it is escorting on a public way a vehicle with a permit.

The Secretary of State shall require a State Police escort for a single vehicle or a combination
of vehicles of 125 feet or more in length or 16 feet or more in width. The Secretary of State,
with the advice of the Commissioner of Transportation, may require vehicles of lesser
dimensions to be escorted by the State Police.

The Bureau of State Police shall establish a fee for State Police escorts.
All fees collected must be used to defray the cost of services provided.

With the advice of the Commissioner of Transportation and the Chief of the State Police, the
Secretary of State shall establish rules for the operation for the operation of pilot vehicles.

Taxes paid. A permit for a mobile home may not be granted unless the applicant provides
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer
assessments applicable to the mobile home, including those for the current tax year, have been
paid or that the mobile home is exempt from those taxes.

1993, c. 683, § S-2, eff. January 1, 1995.

Historical and Statutory Notes

Derivation:
Laws 1977,¢.73,§ 5.
Laws 1981, c. 413.
R.S. 1954, ¢.22 § 98 Laws 1985, c. 225,§ 1
Laws 1955, c. 389 Laws 1987. c. 52.
Laws 1967, c. 3. Laws 1987, 781, § 3.
Laws 1971, ¢. 593, § 22. Laws 1989, c. 866, § B-13.
Laws 1973, c. 213. Laws 1991, c. 388, § 8.
Laws 1975, c. 130, § Laws 1993, c. 683, § A-1.
Laws 1975,¢.319,§ 2 . Former 29 M.R.S.A. § 2382.

Cross Reference
Collection by Secretary of State, See 29-A
M.R.S.A. § 154.
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December 8, 2003
Supersedes November 13, 2003

SPECIAL PROVISION

(Consolidated Special Provisions)

SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions - Closeout Documentation

Replace the sentence “A letter stating the amount.. ... DBE goals.” with “DBE Goal Attainment
Verification Form”

SPECIAL PROVISION SECTION 102
DELIVERY OF BIDS

(Location and Time)

102.7.1 Location and Time Add the following sentence “As a minimum, the Bidder will submit
a Bid Package consisting of the Notice to Contractors, the completed Acknowledgement of
Bid Amendments & Submission of Bid Bond Validation Number form, the completed
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.3.1 Notice and Information Gathering

Change the first paragraph to read as follows: “After Bid Opening and as a condition for
Award of a Contract, the Department may require an Apparent Successful Bidder to
demonstrate to the Department’s satisfaction that the Bidder is responsible and qualified to
perform the Work.”

SPECIAL PROVISION SECTION 105
GENERAL SCOPE OF WORK

105.6.2 Contractor Provided Services

Change the first paragraph by the addition of the following as the second sentence: “The
Contractor is also responsible for providing construction centerline, or close reference points,
for all Utility Facilities relocations and adjustments as necessary to complete the Work.”

Page 1 of 11



December 8, 2003
Supersedes November 13, 2003

SPECIAL PROVISION SECTION 106
QUALITY

106.6 Acceptance Add the following to paragraph 1 of A: “This includes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality
Level Analysis, and”

SPECIAL PROVISION SECTION 107
TIME

107.3.1 General Add the following: “If a Holiday occurs on a Sunday, the following Monday
shall be considered a Holiday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.”

SPECIAL PROVISION SECTION 108
PAYMENT

108.4 Payment for Materials Obtained and Stored First paragraph, second sentence, delete
the words “...Delivered on or near the Work site at acceptable storage places.”

SPECIAL PROVISION SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

109.1.2 Substantial Changes to Major Items Add the following to the end of the paragraph:
“Contract Time adjustments may be made for substantial changes to Major Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Investigation / Adjustment In the third sentence, delete the words “subsections (A) -
(E)”
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December 8, 2003
Supersedes November 13, 2003

109.7.2 Basis of Payment Replace with the following: “Equitable Adjustments will be

established by mutual Agreement for compensable items listed in Section 109.7.3-
Compensable Items, based upon Unit or Lump Sum Prices. If Agreement cannot be reached,
the Contractor shall accept payment on a Force Account basis as provided in Section 109.7.5
- Force Account Work, as full and complete compensation for all Work relating to the
Equitable Adjustment.”

109.7.3 Compensable Items Replace with the following: “The Contractor is entitled to

compensation for the following items, with respect to agreed upon Unit or Lump Sum Prices:

1. Labor expenses for non-salaried Workers and salaried foremen.

2. Costs for Materials.

3. A markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower
tier Subcontractors or suppliers, with no mark-ups on mark-ups.

4. Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section
109.7.5(C), or the Contractor’s Actual Costs.

5. Costs for extended job-site overhead.

6. Time.

7. Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).”

109.7.5 Force Account Work

C. Equipment

Paragraph 2, delete sentence 1 which starts; “Equipment leased....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rental rate, including all records that are
relevant to the Actual Costs including rental Receipts, acquisition costs, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “Equipment leased by the Contractor for Force Account

Work and actually used on the Project will be paid for at the actual invoice amount
plus 10% markup for administrative costs.”
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Add the following section;
“F. Subcontractor Quoted Work When accomplishing Force Account Work that
utilizes Subcontractor quoted Work, the Contractor will be allowed a maximum
markup of 5% for profit and overhead.”

SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT PAVEMENT

401.18 Quality Control Method A & B Make the following change to paragraph a. QCP
Administrator; in the final sentence, change “...certified as a Plant Technician or Paving
Inspector...” to “...certified as a Quality Assurance Technologist...”

401.201 Method A Under a. Lot Size, add the following; ‘Each lot will be divided into a
minimum of four sublots for mix properties and five sublots for percent TMD.”

SPECIAL PROVISION SECTION 402
PAVEMENT SMOOTHNESS

Add the following: “Projects to have their pavement smoothness analyzed in accordance with
this Specification will be so noted in Special Provision 403 - Bituminous Box.”

“402.02 Lot Size Lot size for smoothness will be 1000 lane-meters [3000 lane-feet]. A
sublot will consist of 20 lane-meters [50 lane-feet]. Partial lots will be included in the previous
lot if less than one-half the size of a normal lot. If greater than one-half the normal lot size, it will
be tested as a separate lot.”

SPECIAL PROVISION SECTION 502
STRUCTURAL CONCRETE

502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the
calculated pay factor for Air Content is less than 0.80...... ”?

502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to
read: “For material represented by a verification test with test results failing to meet the criteria

in Table #1, the Department will...... ?

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”
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SPECIAL PROVISION SECTION 504
REINFORCING STEEL

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to “...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
applicable and...”

SPECIAL PROVISION SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Change ““Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to
the requirements in this section. 28 day compressive strength shall be as stated on the plans.
Coarse aggregate....”

535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension...” with
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such instances, refer to the Plans for all materials and methods.
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the
anchorage force noted in the Plans. The applied jacking force shall be no less than 100% of
the design jacking force.”

SPECIAL PROVISION SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Tops and Traps 712.07
Corrugated Metal Units 712.08
Catch Basin and Manhole Steps 712.09”

SPECIAL PROVISION SECTION 615
LOAM

615.02 Materials Make the following change:

Organic Content Percent by Volume

Humus “5% - 10%”, as determined by Ignition Test
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SPECIAL PROVISION SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consist of
furnishing and applying seed .....” Also remove “,and cellulose fiber mulch” from 618.01(a).

618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.”

618.09 Construction Method In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [Ib].

SPECIAL PROVISION SECTION 620
GEOTEXTILES

620.03 Placement Section (c)
Title: Replace “Non-woven” in title with “Erosion Control”.
First Paragraph: Replace first word “Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the third sentence with the following: “Damaged geotextiles, as identified by
the Resident, shall be repaired immediately.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Erosion Control”
Pay Item 620.59: Replace “Non-woven” with “Erosion Control”

SPECIAL PROVISION SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph:
“Pre-cast and cast-in-place foundations shall be warranteed against leaning and corrosion for
two years after the project is completed. If the lean is greater than 2 degrees from normal or
the foundation is spalling within the first two years, the Contractor shall replace the foundation
at no extra cost.”
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SPECIAL PROVISION SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessive dust problems, as determined by the Resident, will result in a reduction in
payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Additional penalties may also be assessed in accordance with Special
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SPECIAL PROVISION SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction in
payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item.”

SPECIAL PROVISION SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Steel Strand Change the second paragraph from “...shall be 12mm [’z inch]
AASHTO M203M/M203 (ASTM A416/A416M)...” to ““...shall be 15.24 mm [0.600 inch]
diameter AASHTO M203 (ASTM A416)...”

SPECIAL PROVISION SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

Add the following:
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“712.07 Tops, and Traps These metal units shall conform to the plan dimensions and to the
following specification requirements for the designated materials.

Gray iron castings shall conform to the requirements of AASHTO M105, Class 30, unless
otherwise designated.

Carbon steel castings shall conform to the requirements of AASHTO M103/M103M. Grade
shall be 450-240 [65-35] unless otherwise designated.

Structural steel shall conform to the requirements of AASHTO M183/M183M or ASTM
A283/A283M, Grade B or better. Galvanizing, where specified for these units, shall conform
to the requirements of AASHTO M111.

712.08 Corrugated Metal Units The units shall conform to plan dimensions and the metal to
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO
M190 Type A.

712.09 Catch Basin and Manhole Steps Steps for catch basins and for manholes shall
conform to ASTM C478M [ASTM (C478], Section 13 for either of the following material:

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.

712.23 Flashing Lights Flashing Lights shall be power operated or battery operated as
specified.

(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visible
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft]
under all light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter capable of providing alternate
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to
properly focus and hold the lamp firmly in position.

The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.
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Reflectors shall be of such design that light from a properly focused lamp will reflect the
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with
the lens of approximately 200 mm [8 in].

The lens shall consist of a round one-piece convex amber material which, when mounted,
shall have a visible diameter of approximately 200 mm [8 in]. They shall distribute light
and not diffuse it. The distribution of the light shall be asymmetrical in a downward
direction. The light distribution of the lens shall not be uniform, but shall consist of a small
high intensity portion with narrow distribution for long distance throw and a larger low
intensity portion with wide distribution for short distance throw. Lenses shall be marked
to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind the
lens. These lights shall also be externally illuminated by reflex-reflective elements built
into the lens to enable it to be seen by reflex-reflection of the light from the headlights of
oncoming traffic. The batteries must be entirely enclosed in a case. A locking device
must secure the case. The light shall have a flash rate of not less than 50 nor more than
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F]. The
light shall have an on time of not less than 10 percent of the flash cycle. The light beam
projected upon a sirface perpendicular to the axis of the light beam shall produce a
lighted rectangular projection whose minimum horizontal dimension shall be 5 degrees
each side of the horizontal axis. The effective intensity shall not have an initial value
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of
continuous flashing. The illuminated lens shall appear to be uniformly bright over its entire
illuminated surface when viewed from any point within an angle of 9 degrees each side of
the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not be less
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [}% in] minimum
width around the periphery. The lens shall be yellow in color and have a minimum relative
luminous transmittance of 0.440 with a luminance of 2854° Kelvin. The lens shall be
one-piece construction. The lens material shall be plastic and meet the luminous
transmission requirements of this specification. The case containing the batteries and
circuitry shall be constructed of a material capable of withstanding abuse equal to or
greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel]. The housing and
the lens frame, if of metal shall be properly cleaned, degreased and pretreated to
promote adhesion. It shall be given one or more coats of enamel which, when dry shall
completely obscure the metal. The enamel coating shall be of such quality that when the
coated case is struck a light blow with a sharp tool, the paint will not chip or crack and if
scratched with a knife will not powder. The case shall be so constructed and closed as
to exclude moisture that would affect the proper operation of light. The case shall have a
weep hole to allow the escape of moisture from condensation. Photoelectric controls, if
provided, shall keep the light operating whenever the ambient light falls below 215 1x [20
foot candles]. Each light shall be plainly marked as to the manufacturer's name and
model number.
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If required by the Resident, certification as to conformance to these specifications shall be
furnished based on results of tests made by an independent testing laboratory. All lights
are subject to random inspection and testing. All necessary random samples shall be
provided to the Resident upon request without cost to the Department. All such samples
shall be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shall conform to the requirements of ASTM
B88M Type A [ASTM BSS, Type K] or better.

712.33 Non-metallic Pipe, Flexible Non-metallic pipe and pipe fittings shall be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids
intended for human or animal consumption.

712.34 Non-metallic Pipe, Rigid Non-metallic pipe shall be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material.

712.341 Metallic Pipe Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe
conforming to the requirements of ASTM AS53 Types E or S, Grade B. End plates shall be
steel conforming to ASTM A36/A36M.

Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded
splices with full penetration weld before galvanizing.

712.35 Epoxy Resin Epoxy resin for grouting or sealing shall consist of a mineral filled
thixotropic, flexible epoxy resin having a pot life of approximately one hour at 10°C
[S0°F]. The grout shall be an approved product suitable for cementing steel dowels into the
preformed holes of curb inlets and adjacent curbing. The sealant shall be an approved
product, light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphalt cement for bituminous curb shall be of the grade
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shall conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] sieve may be either crushed rock or crushed gravel.

The mineral constituents of the bituminous mixture shall be sized and graded and combined in a
composite blend that will produce a stable durable curbing with an acceptable texture.
Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast slabs shall meet the
requirements of Section 502 - Structural Concrete, Class A.
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The slabs shall be precast to the dimension shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shall be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the slab while suspended from cables shall be cast into the top or back of the
slab.

712.38 Stone Slab Stone slabs shall be of granite from an acceptable source, hard, durable,
predominantly gray n color, free from seams which impair the structural integrity and be of
smooth splitting character. Natural color variations characteristic of the deposit will be
permitted. Exposed surfaces shall be free from drill holes or indications of drill holes. The
granite slabs in any one section of backslope must be all the same finish.

The granite slabs shall be scabble dressed or sawed to an approximately true plane having no
projections or depressions over 13 mm [ in] under a 600 mm [2 ft] straightedge or over 25
mm [1 in] under a 1200 mm [4 ft] straightedge. The arris at the intersection of the top surface
and exposed front face shall be pitched so that the arris line is uniform throughout the length of
the installed slabs. The sides shall be square to the exposed face unless the slabs are to be set
on a radius or other special condition which requires that the joints be cut to fit, but in any case
shall be so finished that when the stones are placed side by side no space more than 20 mm
[3/4 in] shall show in the joint for the full exposed height.

Liftpin holes in all sides will be allowed except on the exposed face.

SPECIAL PROVISION SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.05 Mulch Binder. Change the third sentence to read as follows:

“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 1b/unit].”
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Town: Lisbon
_Project: AC-BR-1018(900)XPIN 10189.00
Date: October 20, 2003

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications is hereby

called for.

GENERAL INFORMATION
These Special Provisions outline the arrangements that have been made by the Department for coordination of the

work and for utility and/or railroad adjustments as defined in Subsection 104.4.6 and 104.4.8 of the Standard
Specifications. The following list identifies all known utilities or railroads having facilities presently located within
the limits of this project or intending to install facilities during project construction, unless otherwise provided.

Overview

Utility/Railroad ' Aerial | Underground Railroad
Central Maine Power Company X None None
Adelphia X None None
Verizon X X None
Maine Central Railroad None X X
Northern Utilities, Inc. None X None
Lisbon Water Department None X None
Town of Lisbon (Sewer) None X None

Temporary utility adjustments are not contemplated unless herein provided for.

The approximate locations of major items of existing and proposed (permanent and temporary) utility plant are
shown on the highway construction plans. :

All udlity crossings over highways will provide not less than 20 feet vertical clearance over existing ground in cut or
over finished grade in fill, during construction of this project.

Manholes, valve boxes, service connections, and similar incidental utility plant are to be adjusted in cooperation with
work being done by the Contractor.
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Any times and dates mentioned are estimates only and are dependent upon favorable weather, working conditions,
and freedom from emergencies. The Contractors shall have no claim against the Department if they are exceeded.

Utility working days are Monday through Friday, conditions permitting. Times are estimated on a basis of a single

crew for each utility.

In all cases, all utilities shall be advised well in advance (generally three weeks) before work, depending upon other
work to be done by the Contractor, in any particular area, is commenced by them.

Unless otherwise specified, any underground utilities shown on the project plans represent approximate locations
gathered form available information. The Department cannot certify the level of accuracy of this data. Underground
facilities indicated on the topographic sheets (plan views) have been collected from historical records and/or on-site
designations provided by the respective utility companies. Underground facilities indicated on the cross-sections have
been carried over from the plan view data and may also include further approximations of the elevations (depths)
based upon straight-line interpolation from the nearest manholes, gate valves, or test pits.

All clearing and tree removal which is a part of this contract in areas where utilities are involved must be completed
by the Contractor before the utilities can relocate their facilities.

AERIAL

Central Maine Power Company plans to install ten (10) new poles, run new conductors and remove old conductors
and old poles—estimated time (18) eighteen working days. ’

Adelphia plans to run new cable on new poleé—estimated time (7) seven working days.

Verizon plans to run new cable on new poles-estimated time (7) seven working days.
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New Pole Locations:
New Station Rt/Lt New Offset
1+050 L 7.6M
1+127 L IM
1+127 R 7.5M
14205 L 11M
5+020 L 6.4M
1+267 L 14.4M
1+334 L 16M
1+385 L 17.3M
1+462 L 14M (spot cut)
1+535 R 11.7M

SEQUENCE OF AERIAL WORK

Central Maine Power Company- Set new poles; run new conductors.

Adelphia- Run new cable.
Verizon- Run new cable.
Central Maine Power Company- Remove old conductors and old poles.

UNDERGROUND

Town of Lisbon has an existing sewer main (gravy and force). At this time they do not anticipate doing any work on
this facility except for raising their existing manholes to finish grade. They plan to raise (8) eight manholes to finish
grade in conjunction with the contactor’s work. Their estimated time is 1 % (one and one quarter) working days per

manhole for a total of (10) ten working days.

They plan to have an authorized representative locate and mark their existing sewer main in the field prior to the start

of construction.
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Town of Lisbon Water Department has installed a new water main under the stream bed on the down stream side

of the new bridge.

They plan to remove their old main which is attached to the upstream bridge rail as soon as the new downstream
portion of the new bridge 1s open to traffic. Their estimated time to remove the old water main is (5) five working
days. .

Verizon has an existing coduit system attached to the existing bridge and in both bridge approaches. A portion of
this conduit system has to be adjusted to clear the area for the construction of this project. They have included this
work in the Department’s Bridge Contract. But there is a clause in the agreement between the Department and
Verizon . This clause gives Verizon the right to reject that portion of the bid relating to the proposed telephone
conduit work, in its entirety, providing the total amount for those items, exceeds the Engineer’s estimate by at least
fifteen (15) per cent. This shall be discussed in greater detail at the Pre-Construction Utility meeting.

Northern Utilities Inc. plan to do both a temporary and permanent move of their existing 200MM (8 inch) gas main
on the downstream side of the new bridge. '

Temporary Gas Main Work
Temporary move of the existing 200MM (8 inch) gas main is to be attached to the upstream side of the existing

bridge. This temporary move shall be from Station 1+ 260 +/- to Station 1 + 350 +/- Left. They cannot activate their
temporary gas main until April 2004. Their existing 200MM (8 Inch) has to remain in service until the temporary gas
main has been activated. This shall be in the spring of 2004 (April). The Contractor may make their own
arrangements with Northern Utilities Inc. if they want to start work on this project in the winter of 2003-2004.

Permanent Gas Main Work ‘
They plan the permanent installation of the new (8) eight inch gas main on the downstream side of the new bridge.

They plan to do this work after the downstream stringers for the new bridge are installed, but before the new bridge
deck is installed. This work includes approximately 50 M (165 feet) in both bridge approaches (east and west
approaches). Their estimated time to do this work is twenty (20) working days.

Northern Utilities has an existing gas main from Station 1+ 060 to Station 1 +120 on the Right. This is in a guard rail

section.

CONTRACTOR
The installation of the guard rail post from Station 1 + 160 to Station 1 +120 on the Right, shall be done by hand

excavation or vacuum extraction, unless the Contractor makes other arrangements with the gas company. The Gas
Company plans to have an authorized Representative locate and mark their existing gas main in the field prior to the
start of construction. They are willing to expose this gas main if requested by the contractor.
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For further information, please see the Protection of Railroad Traffic and Structure-Special Provisions.
All clearing and tree removal have to be done prior to the utilities starting the work.
Central Maine Power Company may need spot fills and cut and assistance with access to their pole locations. This

shall be discussed at the Preconstruction Utility Meeting.

-RAILROAD
The installation of the culverts at Stationl + 462 shall require (5) five days of rallroad inspection for work adjacent

to the Railroad Right of Way, in which the contractor’s operation transgress onto the railroad property (except for the
culvert installation). Payment to the Railroad for their inspector shall be bourne by the Contractor through their

retent.

DIG SAFE
The Contractor shall be responsible for determining the presence of underground utility facilities prior to

commencing any excavating work and shall notify utilities of proposed excavation in accordance with
M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System.

SAFE PRACTICES AROQUND UTILITY FACILITIES :
The Contractor shall be responsiblc for complying with M.R.S.A. Title 35-A, Chapter 7-A, Sections 751-761

Overhead High-Voltage Line Safety Act. Prior to commencing any work that may come within ten (10) feet of any
aerial electrical line, the Contractor shall notify the aerial utilities as per Section 757 of the above act.

BLASTING
In addition to any other notice which may be required, the Contractor shall notify an authorized representative of each

utility having plant close to the site not later than 3:00P.M. on the working day (Monday through Friday) before he
intends to blast Notice shall state the approximate time of the blast.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY

JQ/sm _
CC: Gene Uhaud, Project Manager

Bridge Program-



SPECIAL SPECIFICATION

PROTECTION OF RAILROAD TRAFFIC AND STRUCTURES

INSTRUCTIONS: These instructions are not a part of the Special
Specifications.

The Special Specification for the Protection of Railroad Traffic and
Structures is, by Department policy, to be made a part of the highway contract
documents for any project where work is to be done by the Contractor on or
adjacent to the right of way of a railroad.

The Railroad is to complete the shaded areas on the form, the Department is
to complete all other information. Where the information requested does not
adequately describe the situation, that portion of the specification is to be revised
as necessary. The limits of work to be established by the Department under
“Inspection” will be no nearer the track than the limits specified by the Railroad.

This PRTS form was revised in December 2000. The modifications were
primarily minor format changes, however, there was one clarification of
content: wherever the word “days” was previously used, the term “calendar
days” is now used. There were no other changes to the content of the
document.

Ver: 12/2000
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SPECIAL PROVISION
PROTECTION OF RAILROAD TRAFFIC AND STRUCTURES

1. GENERAL REQUIREMENTS

Part of the work required by the Contract will be performed within a railroad right of way and/or
adjacent to the tracks, telephone, telegraph, signal and electric supply lines of a railroad or
railroads. The Contractor agrees to perform all such work in compliance with all of the terms of
this Special Provision and all safety rules, regulations, or standards applicable to the Railroad.
The Contractor shall be fully responsible for all damages arising from his failure to comply with
the requirements of this Special Provision. The Contractor shall be deemed to have included all
costs in the unit prices of the Schedule of Prices and the Proposal.

2. AMOUNT OF RAILROAD WORK

The estimated amount of work to be done within 15.24 Meters (50 feet) of the track of the
Maine Central Railroad Company is 5% of the contract.

3. NUMBER OF TRAINS AND TRAIN SPEED

The Contractor is notified that a maximum speed of 24 kph (15 mph) will be considered as
prevailing for the operation of trains of the Railroad at this project and that the approximate
number of trains per day at this project is 0.

4. PRIORITY OF RAILROAD OPERATIONS

The train movements of the Railroad, and its lessees, and licensees shall have absolute priority
over the performance of the Construction Project within the railroad right of way. The
Contractor hereby agrees that the hours and times of work within the Railroad right of way must
be coordinated through the Railroad and that such hours and times are subject to change without
prior notice to the Contractor, unless other prior arrangements have been made through the
Railroad.

5. AUTHORITY OF RAILROAD TO STOP WORK

If the Contractor fails to comply with the safety terms of this Special Provision, or if the Chief
Engineer of the Railroad determines that the Contractor is using unsafe practices that threaten the
safety of rail traffic, rail workers, or the general public, the Railroad shall have the right to
immediately order the Contractor to cease work and vacate the Railroad’s property. The
Railroad agrees to confirm any cessation of work in writing by delivering to the Department’s
Construction Manager a completed Stop Work Order form attached as Exhibit A within 24 hours
of giving any such order.

Ver: 12/2000
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Town: Lisbon
Project/PIN:AC-BR-1018(900)X 10189.00
11/18/03

6. ENTRY UPON RAILROAD PROPERTY

The Railroad hereby agrees to permit the Contractor, together with their subcontractors,
suppliers, consultants and engineers (the “Contractor”), to enter upon the Railroad property for
the purpose of performing the Construction Project, PROVIDED THAT the Contractor complies
with all of the terms of this Special Provision and all safety requirements and directions of the
Chief Engineer of the Railroad, or his authorized representative (the “Railroad’s Chief
Engineer”).

7. NOTICE REQUIRED BEFORE ENTRY

The Contractor shall give written notice to the Railroad's Chief Engineer at least seven (7)
calendar day(s) in advance of the time it proposes to do work within the limits of the Railroad
right-of-way or perform operations that may create a Hazard as specified by this Special
Provision. The Contractor shall give such notice regardless of whether the work may also be
within the limits of a public highway.

8. HAZARDS

The Contractor shall assess to its own satisfaction hazards which may be caused by its
operations. At a minimum, the Contractor agrees that the following shall constitute Hazards.

An operating track shall be considered fouled and subject to hazard when any object is brought
nearer than 4.57 meters (15 feet) to the gauge line of the near rail of the track.

A signal line or communication line shall be considered fouled and subject to hazard when any
object is brought nearer than 1.22 meters (4 feet) to any wire or cable.

An electric supply line shall be considered fouled and subject to hazard when any object is
brought nearer than 3.05 meters (10 feet) to any wire of the line.

Cranes, trucks, power shovels or any other equipment shall be considered as fouling and
subjecting to hazard a track, signal line, communication or electric supply line when working in
such position that failure of equipment, with or without load, could foul the track, signal line,
communication or electric supply line.

Railroad operation will be considered subject to hazard when explosives are used in the vicinity
of railroad premises, or during the driving or pulling of sheeting for any footing adjacent to a
track, or when erecting structural steel adjacent to a track, or when performing work under,
across or adjacent to a track, or when operations involve, swinging booms or chutes that could in
any way come nearer then 4.57 meters (15 feet) to the gauge line of the near rail of the track, or
when erection or removal of staging, false work or forms fouls a track or wire line.

Ver: 12/2000
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Town: Lisbon
Project/PIN:AC-BR-1018(900)X 10189.00
11/18/03

None of the operations specified as a Hazard above shall be carried on during the approach
or passing of a train or without permission from the Railroad's Chief Engineer and the presence
of a railroad inspector/flagman, unless other prior arrangements have been made through the
Railroad.

9. MINIMUM CLEARANCES

During the construction of staging, false work or forms, the Contractor shall at all times maintain
a minimum vertical clearance of 7.01 meters (23 feet) above the top of high rail and a minimum
side clearance of 3.05 meters (10 feet) from the gauge line of the near rail where track is tangent.
Additional side clearance must be maintained where track is on a curve.

10. WORK PLAN SUBMITTAL AND APPROVAL

The Contractor shall submit in writing to the Railroad’s Chief Engineer or duly authorized
representative, and the Departments Railroad Property Manager or his appointed representative,
at least ten (10) calendar day(s) in advance of the start of the project, an outline of his plan for
work within the Railroad right of way including contemplated method(s) of construction. This
plan must meet with the approval of the Railroad’s Chief Engineer and the Department’s
Railroad Property Manager in every respect. If the Contractor contemplates the use of “on the
track equipment”, it should so state and obtain from the Railroad the conditions pertaining to
such operations. All Railroad costs included in this operation will be borne by the Contractor.
In a like manner, any of the Contractor’s equipment or material on cars for this project shall be
handled in conformance with existing traffic rules with all costs borne by the Contractor.

Prior to submitting his Proposal, the Contractor shall have ascertained from the Railroad and
from the Department’s Railroad Property Manager or his appointed representative, all
information relating to its requirements and regulations and all costs in connection with
compliance thereto.

11. EXCAVATIONS

Before excavation for footings adjacent to tracks and/or within the Railroad’s right-of-way may
commence, whether or not also within the limits of a public highway, plans and calculations for
such excavations, prepared by a Professional Engineer authorized to practice in Maine, shall be
submitted to the Railroad’s Chief Engineer for review and approval. Unless other prior
arrangements have been made, the Railroad’s Chief Engineer shall have two (2) week(s) to
perform such review and approval and issue a written permission to proceed with the excavation.
No excavation shall proceed without such permission.

Ver: 12/2000
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Town: Lisbon
Project/PIN:AC-BR-1018(900)X 10189.00
11/18/03

At a minimum, excavations must utilize proper bracing, shoring, sheeting or other support as
determined by the Railroad's Chief Engineer, to support the tracks with railroad traffic. Open
excavation shall be suitably planked over when construction operations are not in progress, the
location of any wires, conduits, pipes, cables or other railroad facilities below the surface of the
ground. Damage to any such facilities caused by the failure of the Contractor to ascertain the
location of such facilities or by failure to use due care to avoid injury to such facilities shall be at
the expense of the Contractor.

12. EQUIPMENT

Equipment of the Contractor shall be in such condition so as to prevent failure that would cause
delay in the operation of trains or damage to railroad facilities. Equipment shall not be placed or
put in operation adjacent to a track without first obtaining permission of the Railroad. The
Railroad agrees that such permission shall not be unreasonably withheld.

13. RAILROAD SERVICES - GENERALLY

When work is to be performed within the Railroad’s right-of-way, the Railroad shall provide the
services, equipment and materials provided in this Special Provision including, but not limited
to, engineering, flagging, inspection, signal protection and/or relocation, and restoration or
replacement of the Railroad’s track structure of ballast. Further, if the Railroad's Chief Engineer
determines that the Contractor’s operations do not comply with all of the safety requirements of
this Special Provision and all safety requirements and directions of said Chief Engineer, the
Railroad will employ the necessary qualified employees to protect its trains and other facilities.
The Contractor shall pay to the Railroad the cost for performing all Railroad Services unless said
costs are to be paid by the Department as specified in this Special Provision.

14. INSPECTION / FLAGGING

The Railroad shall furnish and assign all inspectors / flaggers for general inspection purposes of
general protection of railroad property and operations during construction as the Railroad’s
Chief Engineer determines are necessary to preserve safety.

(a) Responsibility for Cost. The Department will bear the cost of flagging or inspection
(including travel time) or any combination thereof up to 5 man days of said flagging or
inspection. If, in the opinion of the Railroad's Chief Engineer, further services of a flagger or
inspector will be required due to the operations of the Contractor, the services will be furnished
and the cost thereof (salary, expenses, insurance, taxes and vacation allowance, etc.) shall be
paid to the Railroad by the Department, and will be recovered by the Department from the
Contractor.

Ver: 12/2000
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Town: Lisbon
Project/PIN:AC-BR-1018(900)X 10189.00
11/18/03

(b) Terms. The minimum hours per day for the Railroad employees engaged in inspection
flagging services shall be eight (8) hours. Time at rates for straight time, overtime or for
deadheading starts in accordance with established practices in effect in the territory in which the
project is located. Information as to these practices should be obtained from the Railroad's Chief
Engineer.

The Contractor shall notify the Railroad's Chief Engineer and the Chief Engineer of the
Department in writing seven (7) calendar day(s) before beginning, resuming or suspending work
within 15.24 meters (50 feet) of the track, so that an inspector may be provided or removed in
accordance with the requirements of this Special Provision. An inspector may be removed upon
three (3) calendar day(s) notice, but not before the inspector has worked five (5) consecutive
days. Failure to give notice of intent to suspend work shall be cause of charge to the Contractor
the cost of inspection during the period when work is suspended.

(c) Estimated Cost. The following is an estimate of the cost per day of inspection/flagging
necessary for this project. The rates shown include all overhead charges, travel time,
deadheading and personal expenses.

Date of estimate 09/03/03.
Estimated daily rate for eight (8) consecutive hours Monday-Friday (straight time): $180.00

Estimated daily rate for eight (8)) consecutive hours Saturday, Sunday, Holiday (overtime):
$270.00.

Estimated rate for hours worked in excess of eight (8) hours in any one day: $67.50/hr.

Rates charged will be those in effect at the time of the performing the inspection/ flagging which
may be different than the rates used at the date of the Estimate. The Railroad agrees to notify the
Department if rates used to calculate the above estimates change before the date of bids are
received for this Contract.

(d) Definitions.
Man day (M.D.) - eight (8) consecutive hours or any portion thereof.

Overtime - Each additional hour or fraction thereof consecutive to and beyond the standard man
day will count as 3/16 of a man day.

Standard Man day - Eight (8) consecutive hour, Monday - Friday between the hours of 0700 a.m.
to 1530 p.m ,minus lunch period, unless otherwise noted and agreed to by all parties.
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Town: Lisbon
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11/18/03

Travel Time - Time required by flagger and/or inspector to commute between his or her point of
headquarters to the project site. This time shall not be charged used in determining available
man days.

15. OTHER CONTRACTOR RESPONSIBILITIES

The restoring and resurfacing of tracks, if disturbed due to Contractor’s operations, shall be at
the expense of the Contractor.

Any other changes made or services furnished by the Railroad as a result of the Contractor will
be at the Contractor’s expense.

16. EXTRA-CONTRACT SERVICES

Temporary and permanent changes of tracks and telephone, signal and electric supply lines made
necessary by or to clear the permanent work of the Contractor as shown on the construction
plans and included in the Railroad force account as recollectable from the State will be made or
caused to be made by the Railroad without expense to the Contractor.

17. INDEMNIFICATION

Where work is being performed over, under, across or adjacent to Railroad premises, the
Contractor shall defend, indemnify and save harmless the Railroad and the Maine Department of
Transportation from and against any and all loss, cost, damage, claims, suits, demands, or
liability for damages for personal injury including death and for damage to property, which may
arise from or out of the operations conducted under his contract, occurring by reason of any act
or omission of the Contractor, his agents, servants or employees, or by reason of any act or
omission of any subcontractor, his agents, servants or employees.

18. INSURANCE
In addition to any other forms of insurance or bonds required under the terms of the Contract, the
Contractor will be required to procure and maintain, at its sole cost and expense, the following

insurance coverages naming the Railroad as an insured.

(a) Railroad Protective Liability Insurance with limits not less than $2,000,000.00 _ per single
occurrence and $6,000,000.00 per aggregate total occurrences.

(b) Comprehensive General Liability Insurance protecting against liability from bodily injury or
property damage arising out of the Construction Project with limits of not less than
$2.000,000.00 per single occurrence and $6,000,000.00 per aggregate total occurrences.

Ver: 12/2000
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Town: Lisbon
Project/PIN:AC-BR-1018(900)X 10189.00

11/18/03
(c) Workers Compensation and Occupational Disease Insurance, as required by law.

(d) Automobile Liability Insurance covering all motor vehicles used about or in connection with
the Construction Project.

If any part of the work is sublet, these insurance coverages shall be provided by or on behalf of
the subcontractors to cover their operations

Each policy shall carry an endorsement covering the “save harmless” clause in favor of the
Railroad and the Maine Department of Transportation, as set forth in the paragraph,
“Responsibility for Damage Claims”.

If blasting is to be done in the vicinity of the Railroad, the insurance policies shall include such
coverage.

The policies shall be in force before any work is done on the project and shall remain in effect
until all work required to be performed under the terms of the contract is satisfactorily completed
as evidenced by the formal acceptance by the State and the Railroad.

Before any work is done on the project, the Department of Transportation and the Railroad's
Chief Engineer shall be furnished certificates of each policy. Further, the original policy of the
Comprehensive General Liability Insurance and the Railroad Protective Liability Insurance shall
be furnished to the Railroad's Chief Engineer and a duplicate shall be furnished to the
Department of Transportation.

The policy or policies of the Railroad’s protective public liability and property damage liability
shall be written by a Company authorized to do business in the State of Maine, and shall be
signed by the President and Secretary of the Insurance Company and shall be countersigned by
an authorized representative of the Company.

19. ROADWAY WORKER SAFETY REGULATION

Notice to all Contractors/Subcontractors and individuals must be aware of the Federal Roadway
Worker Safety Regulation, CFR 49, Part 214(c). They may be required to comply with this
regulation. Any requirements for them to comply will be discussed at the pre-construction utility
meeting.

Ver: 12/2000
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Town: Lisbon
Project/PIN:AC-BR-1018(900)X 10189.00

11/18/03
EXHIBIT A
ORIGINAL TO CONTRACTOR
MDOT/RAILROAD STOP WORK ORDER
Section A - Contractor Townl]
U
DOT Railroad Project #
Railroad Name Location[]
Notice #[J
DESCRIPTION OF SAFETY HAZARD/REASON FOR ORDER
[
Standard Violated RAC (Risk Assessment Code)
0 N/R

Railroad Official (Flagger/Inspector) Name Date

Signature

SECTION B - ACTION TAKEN:

[

cc: MDOT —R. E. or Inspector
MDOT — Utility Section
MDOT — Construction Division
Railroad — Chief Engineer

Ver: 12/2000
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Town: Lisbon
Project/PIN:AC-BR-1018(900)X 10189.00
11/18/03

1. Risk Assessment. Each identified/validated hazard shall be assigned a Risk Assessment Code (RAC)
by the Safety Office. The RAC represents the degree of risk associated with the deficiency and combines
the elements of hazard severity and mishap probability. The RAC is derived as follows:

a. Hazard Severity. The hazard severity is an assessment of the worst potential consequence: Defined
by degree of injury, occupational illness, or property damage, which is likely to occur as a result of a
deficiency. Hazard severity categories shall be assigned by roman numeral according to the following
criteria.

(1) Category I - Catastrophic: The hazard may cause death or loss of a facility.

(2) Category II - Critical: May cause severe injury, severe occupational illness, or major property
damage.

(3) Category III - Marginal: May cause minor injury, minor occupational illness, or minor property
damage.

(4) Category IV - Negligible: Probably would not affect personnel safety or health, but is nevertheless in
violation of a NAVOSH standard.

b. Mishap Probability. The mishap probability is the probability that a hazard will result in a mishap,
based on an assessment of such factors as location, exposure in terms of cycles or hours of operation, and
affected population. Mishap probability shall be assigned an Arabic letter according to the following
criteria:

(1) Sub-category A - Likely to occur immediately or within a short period of time.

(2) Sub-category B - Probably will occur in time.

(3) Sub-category C - May occur in time.

(4) Sub-category D - Unlikely to occur.

c. Risk Assessment Code. The RAC is an expression of risk which combines the elements of hazard

severity and mishap probability. Using the matrix shown below, the RAC is expressed as a single Arabic
number that can be used to help determine hazard abatement priorities.

Mishap Probability RAC
A B C D 1 - Critical
1 1 1 2 3 2 - Serious
Hazard Severity II 1 2 3 4 3 - Moderate
| 2 3 4 5 4 - Minor
V| 3 4 5 5 5 - Negligible
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January 3, 2001

SPECIAL PROVISION
SECTION 105
LEGAL RELATIONS WITH AND RESPONSIBILITY TO PUBLIC
(NPDES)

105.8.2 Permit Requirements This Section is revised by the addition of the following paragraph:

”The Contractor is advised that the Environmental Protection Agency has issued a final National
Pollutant Discharge Elimination System (NPDES) General Permit for storm water discharges
from construction sites disturbing more than 2 ha [5 acres]. This permit requires:

e Storm Water Pollution Prevention Plan

e Submission of a Notification of Intent (NOI) at least 48 hours before construction
commences

e Submission of a Notification of Termination (NOT) when a site has been finally
stabilized and all storm water discharges from construction activities are eliminated.

If the project’s land disturbances is 2 ha [5 acres] or more, the Department will prepare the
plan and submit the NOI (and NOT). The Contractor shall prepare plans and submit NOI’s
(and NOT’s) for regulated construction activities beyond the project limits (e.g., borrow pits).

The Contractor shall be familiar with and comply with these regulations.”
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Town: Peru
PIN #: 10195.00
Date: 6/9/03

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

Instream Work shall not be allowed between the dates of October 1 and July 14th.
(Instream work is allowed from July 15th to September 30th.)

Stream Name(s) with Station #s: Spears Stream; 2+060
Special Conditions: Maintain fish passage; conduct work during low flows.

Instream work consists of any activity conducted below normal high water mark.

All activities are prohibited (including placement and removal of cofferdams) below normal high
water during the instream work window restriction, except for the following:

¢ Work within a sealed and dewatered cofferdam. Maintenance pumping within a
sealed cofferdam is also allowed.

No construction activity, whether temporary or permanent, is allowed that completely blocks a
river, stream, or brook without providing downstream flow.

This Special Provision supersedes the Instream Work Definition listed in the Department of
Transportation’s Supplemental Specifications and Supplemental Standard Details for

Construction, Division 100 General Conditions. That definition is incorrect.

The contractor shall abide by all permits and conditions.



December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

”107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that all Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including QA
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review
of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, and a timeline. Milestones to be included in the
schedule include: (A) start of Work, (B) beginning and ending of planned Work
suspensions, (C) Completion of Physical Work, and (D) Completion. If the Contractor
Plans to Complete the Work before the specified Completion date, the Schedule shall so
indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”
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Lisbon
BR-1018(900)X
11/18/2003

SPECIAL PROVISION
SECTION 107
TIME
(Limitation of Operations)

The contractor shall plan and conduct his operation in such a manner that the bridge will
be complete and open traffic on or before November 15, 2004. If time does not allow,
surface pavement may be placed in the spring. However, all other work shall be
complete and the entire bridge shall be open to traffic by November 15, 2004 with a
minimum of one layer of pavement and membrane.

The contractor shall plan and conduct his operations such that two lanes of traffic are
maintained unless approved by the resident in accordance with the traffic control plan.
Minimum traffic lane widths shall be 3600 mm on the approaches and 3300 mm on the
bridge.
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Lisbon
BR-1018(900)X
11/18/2003

SPECIAL PROVISION
SECTION 107
TIME
(Supplemental Liquidated Damages)

Should the bridge/highway remain closed to traffic beyond November 15, 2004,
supplemental liquidated damages will be assessed the contractor at the rate of Five
Hundred ($500.00) Dollars per day for each calendar day the bridge/highway remains
closed to traffic.

This assessment of supplemental liquidated damages will be in addition to the liquidated
damages specified in Section 107 of the Division 100 General Conditions.
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Peru
BR 1019(556) X
September 29, 2003
SPECIAL PROVISION
SECTION 107
TIME
(Supplemental Liquidated Damages for Fabrication Time)

107.8.1 Fabrication Time.

The Department has budgeted for the following amounts of continuous fabrication/shop
inspection for certain Work components:

Element Time Supplemental LD
1) Rolled Girders 14 calendar days $800 per calendar day
2) Precast Deck Panels 14 Calendar days $500 per calendar day

The Contractor is responsible for requiring their fabricators and suppliers to produce
these products for the Work continuously until finished, including any needed actions to
correct unacceptable workmanship or materials. If the Department determines that shop
inspection beyond these times is required, then the corresponding Supplemental
Liquidated Damages will be deducted as they occur from amounts otherwise due the
Contractor. The Contractor will be notified by the Department when these times begin
and when the allotted time will expire.
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Lisbon
BR-1018(900)X
11/7/03

SPECIAL PROVISION
SECTION 107
PROSECUTION AND PROGRESS

(Contract Time)

The specified contract completion date is May 15, 2005.

1of1l
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LISBON-10189.00
SABATTUS STREAM BRIDGE (2733)
22 AUGUST 2003

SPECIAL PROVISION
SECTION 203
EXCAVATION AND EMBANKMENT
(Dredge Materials)

Description: Dredge Material (See MDOT Standard Specifications § 101.2) is
regulated as a Special Waste.

Fifty cubic yards or less of Dredge Material Beneficially Used in the area adjacent to
and draining into the dredged water body is exempt from regulation. The Dredge
Material quantity from the Sabattus Stream Bridge site is expected to be less than 50
cubic yards (38 cubic meters).

CONSTRUCTION REQUIREMENTS

Management and Disposal: The contractor shall Beneficially Use all Dredge Material
excavated at the Sabattus Stream Bridge Project in the area adjacent to and draining
into the dredged water body. No more than 38 cubic meters (50 cubic yards) of Dredge
Material may be excavated.

Basis of Payment: Dredge Material Beneficially Used will be considered incidental to
related items.
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August 30, 1995
Supersedes May 20, 1991

SPECIAL PROVISIONS
SECTION 304
AGGREGATE BASE AND SUBBASE COURSE
(Aggregate Subbase)

If the Contractor wishes to route public traffic over the completed Aggregate Subbase Course
for a period of time greater than 48 hours, the Aggregate Subbase Course shall be constructed
with a minimum 50 mm [2 in] surcharge above the design grade. Whenever the surcharge is
used, it shall be constructed with material meeting the requirements of Section 703.06(b), Type
D Aggregate. Also, whenever, the surcharge is used, it shall be placed on all the Aggregate
Subbase Course subjected to public traffic. When the surcharge is removed, it may be placed in
driveways, sidewalks, approach roads, or the outer portions of the shoulders. Removal of the
surcharge shall be followed immediately in succession by the fine grading of the aggregate
subbase and construction of the next course.

The furnishing, placing, maintaining, and removal of the surcharge will not be paid for directly,
but will be considered incidental to the Aggregate Subbase Course pay item.

If salvaged bituminous pavement is placed as the top layer of the aggregate subbase course, a
surcharge is not required.
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Lisbon
BR-1018(900)X

Bridge Replacement
October 3, 2003
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT OVERLAY
Desc. of Grad. Item Bit Cont. Total No. Of Comp.
Course Design Number % of Mix Thick Layers Notes
Approach Travelway
Wearing 12.5 mm 403.208 N/A 40 mm 1 5,8,12
Base 12.5 mm 403.213 N/A 40 mm 1 5,8
Base 19.0 mm 403.207 N/A 100 mm _ 2/more 5.8
Approach Shoulders
Wearing 12.5 mm 403.208 N/A 40 mm 1 5,8,12
Base 12.5 mm 403.213 N/A 40 mm 1 5.8
Bridge Deck
Wearing 9.5 mm 403.210 N/A 40 mm 1 2,59
Base 9.5 mm 403.210 N/A 40 mm _ 1/more 2.5.9
Sideroad - Travelway
Wearing 12.5 mm 403.208 N/A 50 mm 1 5,8,12
Base 12.5 mm 403.213 N/A 50 mm 1 5.8
Sideroad - Shoulders
Wearing 12.5 mm 403.208 N/A 50 mm 1 5.8,12
Drives
Wearing 9.5 mm 403.209 N/A 40 mm _ 1/more 2.3.9.,10,13
COMPLEMENTARY NOTES

2. The density requirements are waived.

5. The aggregate qualities shall meet the design traffic level of 3 to <10 million ESALS for mix

placed under this contract. The design, verification, Quality Control, and Acceptance tests for

this mix will be performed at 75 gyrations. (Ndesign)

Section 106.6 Acceptance, (2) Method B.

9. Section 106.6 Acceptance, (2) Method C

10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used for
this item.

11. A mixture meeting the gradation of 12.5 mm hot mix asphalt may be used at the option of the
contractor.

12. A mixture meeting the gradation of 9.5 mm hot mix asphalt may be used at the option of the
contractor.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the department for approval.

@
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Lisbon
BR-1018(900)X
Bridge Replacement
October 3, 2003

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing
pavement at a rate of approximately 0.08 L/m?, and on milled pavement approximately 0.2 L/m?, prior to
placing a new course. A fog coat of emulsified asphalt shall be applied between shim / intermediate
course and the surface course, at a rate not to exceed 0.08 L/m?2.
Tack used between layers of pavement will be paid for at the contract unit price for Item 409.15
Bituminous Tack Coat.
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Lisbon

BR-1018(900)X
October 9, 2003

SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE
(QC/QA Acceptance Methods)
CLASS OF ITEM DESCRIPTION P METHOD
CONCRETE | NUMBER
A 502.21 Structural Concrete, Abutments and B
Retaining Walls
A 502.26 Structural Concrete Roadway and Sidewalk | $680 A
Slab on Steel Bridge
A 502.31 Structural Concrete Approach Slabs B
A 502.341 Structural Concrete Roadway Median C
LP 502.49 Structural Concrete Curbs and Sidewalks | $780 A
LP 526.34 Permanent Concrete Transition Barrier $780 A

P values listed above reflect the price per cubic meter (M?) for all pay adjustment

purposes.




January 2, 2003
Supersedes January 11, 2000

SPECIAL PROVISION
SECTION 502

STRUCTURAL CONCRETE
(Precast Deck Panels)

Description  This work shall consist of casting, furnishing, and erecting prestressed
structural concrete deck panels (hereafter called “precast deck panels”) and all related
materials as an optional stay-in-place forming system in accordance with the contract plans
and specifications.

Materials Materials for precast deck panels shall meet the requirements specified in the
following Sections:

Water 701.02
Air Entraining Admixtures 701.03
Water Reducing Admixtures 701.04
High Range Water Reducing Admixtures 701.0401
Set Retarding Admixtures 701.05
Curing Materials 701.06
Fly Ash 701.10
Calcium Nitrite Solution 701.11
Fine Aggregate for Concrete 703.01
Coarse Aggregate for Concrete 703.02
Joint Mortar 705.02
Reinforcing Steel 709.01

Portland Cement shall conform to the requirements of AASHTO M85 (ASTM C 150)
Designation for Type I, Type II, or Type III. The brand of cement used in the precast deck
panels may be different from that used for cast-in-place concrete.

The Contractor shall supply to the Department, without charge, certified copies of the mill
tests of the cement supplied. The mill tests shall show the name of the manufacturer, the
location where produced, the silo number and the person or agency making the test.

Coarse aggregate shall conform to the gradation requirements for Class AA or Latex in
accordance with Section 703.02 - Coarse Aggregate for Concrete.

Deformed Welded Steel Wire Fabric Deformed welded steel wire fabric shall conform to
the requirements of AASHTO M221 (ASTM A 497).

Prestressing Steel Unless otherwise stated on the plans, prestressing steel shall be an
uncoated, low relaxation, seven wire strand conforming to the requirements of AASHTO M
203M/M (ASTM A 416). The strand shall be 9.5 mm [? in] diameter Grade 1860 [Grade
270].

A design using either 9.5 mm [¥z inch] diameter Grade 1725 [Grade 250] or 11.11 mm [7/16
in] diameter Grade 1725 [Grade 250] may be submitted by the Contractor for approval.
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January 2, 2003
Supersedes January 11, 2000

A Materials Certification for each coil used in production will be required from the
manufacturer of the strand. The certification shall include a representative load elongation
curve for each coil.

Each coil of strand shall be clearly labeled or marked by the manufacturer and such
identification shall not be removed from the coil until it is entirely used. Partial coils may
be used only with the written approval of the Fabrication Engineer. Failure to maintain
traceability of any coil will be cause for rejection.

CONSTRUCTION REQUIREMENTS

Drawings The Contractor shall prepare shop detail, erection and any other necessary
working drawings in accordance with the requirements of Section 105.7 - Working
Drawings.

Substitutions of sections, materials, or details differing from those shown on the contract
plans or on the previously approved drawings prepared by the Contractor shall be made only
when approved by the Resident.

All changes and revisions to the approved working drawings shall be subject to further
approval by the Resident in accordance with Section 105.7 - Working Drawings.

Plant All prestressed and prestressed/post-tensioned products shall be manufactured in a
PCI Certified facility.

Inspection Facilities The Contractor shall furnish a private office for the Inspector. The
office shall have an area not less than 9.3 m’ [100 ftz] and shall be clean, heated, lighted,
well-ventilated and have a privacy door. The door shall be equipped with a lock and two
keys which shall be provided to the Inspector. The office shall be provided with a standard
sized desk, two chairs, a telephone with an outside line and an answering machine, a two-
drawer file cabinet and a plan rack. The Inspector’s office shall be located in close
proximity to the production area. The Inspector’s office must be acceptable prior to the
beginning of production.

The facilities and all furnishings shall remain the property of the Contractor upon
completion of the work. Payment for all costs for furnishing and maintaining the
Inspector’s office and all telephone charges shall be incidental to the contract.

Inspector’s Authority The Inspector will have the authority to reject any materials or work
which does not meet the requirements of these Specifications. The acceptance of any
material or finished products by the Inspector will not preclude subsequent rejection if they
are found defective.

Quality Control Quality Control (QC) is the responsibility of the Contractor. The person in
charge of the QC Department shall be certified PCI Level II or Level III unless otherwise

Page 2 of 8



January 2, 2003
Supersedes January 11, 2000

agreed to by the Resident. All technicians performing concrete testing shall hold a current
ACI Field Testing Technician Grade I certification or equivalent, or work under the direct
supervision of an ACI certified technician.

Quality Assurance Quality Assurance is the prerogative of the Department. The role of the
Quality Assurance Inspector (QA Inspector) includes but is not limited to:

(a) witnessing, documenting, and reporting on the performance of the QC department

(b) collecting all certifications, calibrations, and reports necessary to assure that the product
meets the requirements of the Specification

(c) witness the tensioning and detensioning operation

(d) witness the testing of all freshly mixed concrete

(e) witness the placement of all concrete

(f) witness the testing of a process control cylinders for release and design strength

(g) determine the acceptability of the finished product

The Contractor shall give adequate notice to the QA Inspector prior to beginning any of the
above operations. The presence of the QA Inspector does not relieve the Contractor of the
responsibility of meeting all the requirements of the plans and Specifications.

Supervision The Contractor shall provide a superintendent in charge of fabrication who
shall directly supervise the work at all times in accordance with Section 106 - Quality.

Forms and Casting Beds Forms and casting beds shall be subject to the approval of the
Resident. In general, only steel forms shall be used.

The casting beds, form work, reinforcing steel, and hardware shall be approved by the QC
Inspector prior to each time concrete is placed therein, but such approval shall not relieve
the Contractor of responsibility for the results obtained.

All forms shall be cleaned of all adherent material prior to each use. New forms shall be
free from paint or other protective coatings.

Forms shall be well constructed, carefully aligned, substantial and firm, securely braced and
fastened together, sufficiently tight to prevent leakage of mortar and strong enough to
withstand the method of vibration to be used.

Forms shall be treated with a non-staining bond breaking compound applied in accordance
with the manufacturer’s recommendations. The forms shall be treated with a uniform
coating, and all excess shall be dry mopped or otherwise removed from the forms. Special
care shall be exercised to prevent bond breaking substances from coming into contact with
reinforcing steel and prestressing strands. In the event steel or strand has been contaminated
with the bond breaking compound, the steel shall be replaced or completely cleaned with a
solvent.
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Form ties shall be the threaded type unless otherwise approved by the Resident. They shall
be removed to a depth of not less than 25 mm [1 in] from the face of the concrete and
patched by a method approved by the Resident.

Reinforcing Steel All bent reinforcing bars shall meet the tolerances of ACI 315 except that
when the bars are in their correct location, the concrete coverage detailed on the approved
shop drawings shall be considered the minimum allowable coverage.

Temporary Supports The temporary supports shall consist of continuous, high density
expanded polystyrene strips as manufactured by Poly-Void Systems, Inc. (Poly-Bed 34),
Dow Chemical (Styrofoam HD-1623) or approved equal. Non-corrosive threaded
embedded inserts and non-corrosive threaded leveling jacks and a compressible foam seal
may be used as an alternative method with prior approval of the Resident.

Tensioning Prestressing strands shall be free of deleterious materials and rust. Strands that
show any rust pitting or strands having kinks, bends, nicks, or other defects shall not be
used.

The tensioning of the strands shall be performed and documented in accordance with the
latest edition of PCI MNL 116, Manual for Quality Control for Plants and Production of
Precast and Prestressed Concrete Products, Division III except that:

(a) the tensioning system shall be calibrated within 3 months prior to beginning the
work

(b) failure of one wire in a seven wire strand shall cause the strand to be replaced

(c) splicing of strands inside the forms will not be allowed; the use of splice chucks
outside the forms will be allowed only with the prior approval of the Resident

All tensioning operations shall be carried out in the presence of a QA Inspector and shall be
measured and recorded by a member of the QC Department at the time of tensioning.

Detensioning Detensioning shall not commence until the units have achieved the release
strength shown on the approved shop drawings. Forms or any device which may restrict
either horizontal or vertical movement of the units shall be stripped or loosened prior to
detensioning. The Contractor shall take sufficient measures to prevent damage, spalling, or
cracking to the units that may be caused by detensioning.

Detensioning shall be kept symmetrical about the axes of the unit and in the sequence shown
on the approved shop drawings. Failure to follow this sequence may be cause for rejection
of any units involved whether or not visible damage has occurred.

Detensioning shall be done as soon as it is practical after the units have achieved release

strength. If concrete has been heat cured, detensioning shall be performed immediately
following the curing period while the concrete is still warm and moist.
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If detensioning is accomplished by single strand release, each strand shall be cut by heating
gradually with a low oxygen flame at both ends of the prestressing bed and at all
intermediate points, in multiple unit casts, simultaneously. A minimum length of 150 mm [6
in] of strand shall be heated to prevent any shock or snap when the strand is severed. When
possible, the strand should be cut a minimum of 450 mm [18 in] from the bulkhead of the
form.

If detensioning is accomplished by multiple strand release, the equipment shall be capable of
releasing the load gradually, without shock, and with a minimum of movement of the units.
The equipment shall be approved by the Resident.

All detensioning operations shall be carried out in the presence of a representative of the QC
department and the QA Inspector.

Concrete Concrete shall meet the requirements of Class P concrete in the Master Limits
Table of the Supplemental Specification Section 502 - Structural Concrete. Concrete shall
be mixed, transported, placed, and consolidated in accordance with the latest edition of PCI
MNL 116, Manual for Quality Control for Plants and Production of Precast and
Prestressed Concrete Products except that:

(a) all mix designs shall have the approval of the Resident
(b) the maximum depth of any horizontal lift prior to vibration shall be 600 mm [24 in]
(c) curing of the product shall be done in accordance with this specification

Any batch of concrete of 3/4 m® [1 yd®] or less shall be tested for air entrainment, slump and
temperature prior to being place in the form.

Concrete shall be finished in accordance with the requirements on the approved shop
drawings.

Process Control Test Cylinders. All process control test cylinders shall be made and tested
in accordance with the following Standards and Specifications:

ASTM C 31/C 31M-Practice for Making and Curing Concrete Test Specimens in the Field
(AASHTO T23)

ASTM C 39-Test Method for Compressive Strength of Cylindrical Concrete Systems
(AASHTO T22)

ASTM C 143-Test Method for Slump of Hydraulic Cement Concrete (AASHTO T119)
ASTM C 172-Practice for Sampling Freshly Mixed Concrete (AASHTO T141)

ASTM C 231-Test Method for Air Content of Freshly Mixed Concrete by the Pressure
Method (AASHTO T152)
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ASTM C 1064-Test Method for Temperature of Freshly mixed Portland Cement Concrete

All testing shall be done in the presence of the QA Inspector. The QA Inspector will
designate the loads to be tested. A minimum of 8 concrete test cylinders shall be cast to
represent each continuous concrete placement except that if a continuous placement exceeds
40 m®> [50 yd’], two sets of 8 cylinders shall be made. Six of the cylinders from each test
shall be cured under the same conditions as the units. Unit identification, entrained air
content, water-cement ratio, slump and temperature of the sampled concrete shall be
recorded at the time of casting. Two cylinders are to be cured in accordance with ASTM C
31.

The standard size test cylinder for acceptance shall be 150 mm x 300 mm [6 in x 12 in]. If
by mutual agreement between the Resident and the Contractor, 100 mm x 200 mm [4 in x 8
in] cylinders are used for acceptance, the compressive strength values shall be reduced by 5
percent. The compressive strength of the concrete shall be determined by averaging the
compressive strength of at least two cylinders except that for detensioning, none of the test
cylinders may be below the specified release strength.

All cylinder testing for determining release and design strength shall be done in the presence
of the QA Inspector.

Curing Immediately after finishing the units, they shall be covered with an impermeable
barrier to prevent rapid evaporation of the exposed surfaces. The temperature surrounding
the units shall not be less than 10°C [50°F]. Curing shall not begin until the concrete has
taken its initial set, but in no case less than 3 hours nor more than 5 hours.

After the concrete has taken its initial set, curing will begin by one of the following
methods:

(a) Water Curing The units shall be maintained on the casting bed in an enclosure
designed to keep the units continuously moist and at a controlled temperature. The
temperature within the enclosure shall be within the limits of 27°C [80°F] and 54°C
[130°F] and the relative humidity shall be no less than 90 percent. Changes in ambient
temperature surrounding the units shall not exceed those specified in paragraph (b).

(b) Steam Curing The units shall be maintained on the casting bed in an enclosure
designed to insure full circulation of steam around the units with a minimum of moisture
or heat loss.

During application of the steam, the temperature in the enclosure shall increase at a rate not
to exceed 20°C [40°F] per hour until the enclosure temperature is within 5°C [10°F] of the

ambient air temperature surrounding the casting bed

The Contractor shall provide a continuous record of curing temperatures for the entire
curing period. One continuous recording thermometer shall be installed at a representative
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location in the enclosure for each 60 m [200 ft] of product or each separate casting
operation.

Temperature at the surface of the unit(s) shall be uniformly maintained within +5°C [9°F].
After the units have been detensioned, the units shall be moist cured until design strength is
achieved. Alternate methods of final curing may be allowed if approved in writing by the

Resident.

Tolerances Precast deck panels shall be manufactured in conformity with the following
tolerances:

Depth of slab] -3mm, + 6 mm [-1/8 in, + 1/4 in]
Width of slab!! -0,+ 6 mm [-0, + 1/4 in]
Length of slabl] + 6 mm [+ 1/4in]

6 mm [1/4 in] (deviation from line parallel to
centerline)
13 mm [1/2 in] max.
Difference in diagonal meas.

Horizontal alignment!]

Squareness! |

Vertical Position of Strand group

+0, - 6 mm [+0, -1/4 in]
Meas. from bottom of slab

Vertical position of individual strands

+ 6 mm [+ 1/4 in]

Horizontal strand position! |

+ 13 mm [+ 1/2 in]

-6mm, +19 mm [- 1/4 in, + 3/4 in]
+6 mm [+ 1/4 in]
+ 6 mm [+ 1/4 in] longitudinally and
transversely

Strand Projection!’
Bowing!||
Threaded jack inserts[ |

Transportation and Storage After the precast deck panels are detensioned, they may be
handled and moved, but they shall not be transported from the casting yard until design
strength has been achieved.

The panels shall be handled only by lifting devices with adequate equipment and proper
hoisting procedures so that only a vertical load will be applied to the lifting devices.
Handling of multiple panels shall be permitted only with the approval of the Resident.

Storage areas must be smooth and well compacted to prevent damage due to differential
settlement. Stacks of panels may be supported on the ground by means of continuous
blocking located perpendicular to the strands at the ends. Intermediate blocking between
panels should be located directly over the blocking below.

Panels may be loaded on a trailer as described above. Tie down straps shall be located at the
lines of blocking only and softeners shall be used between the slabs and tie downs.
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Panels damaged by improper storing, hoisting, or handling may be subject to rejection and
replacement at the Contractor’s expense.

Erection The precast deck panels shall be installed as shown on the plans. The temporary
supports shall be attached to the top flange of the steel girder with an approved adhesive in
accordance with the manufacturer’s recommendations. The strips shall be cut in the field to
the required height after the blocking depth has been determined in accordance with Section
502.10 - Forms and Falsework.

Multiple panels shall not be stacked on the bridge without the approval of the Resident.
Panels shall not be used to support heavy loads until the top slab is cast and cured. Any
panel damaged by construction loading or storage of materials shall be replaced by the
Contractor at no cost to the Department.

After the panel has been placed, adjusted and sealed, the area under the ends of the panels
and over the girder flanges up to the bottom of the panels shall completely be filled with a
flowable grout as shown on the plans. The grout shall contain a high range water reducing
admixture. The grout shall be approved by the Resident. Vent holes shall be provided at 1
m [3 ft] on center through the foam seal to prevent air lock.

Prior to placement of the cast-in-place concrete, the panels shall be checked by the Resident
for any contaminant that may interfere with full bond between the precast, grout and cast-in-
place concrete. Contaminants shall be removed by abrasive blasting or other methods
approved by the Resident.

Prior to the placement of the cast-in-place concrete, the joints between panels shall be
caulked to prevent seepage of fluid concrete.

Basis of Payment All work will be considered incidental to and included in Pay Item 502.26
Structural Concrete Roadway and Sidewalk Slab on Steel Bridges. Payment shall include
full compensation for all materials wholly or partly in the precast deck panels and related
materials or work required for the panel erected as shown on the plans. Related materials
and work will include, but not limited to furnishing and installing temporary supports,
including adhesive and grout bedding, reinforcing steel, welded wire fabric and cast-in-place
concrete.
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SPECIAL PROVISION
SECTION 502

STRUCTURAL CONCRETE
(Roadway Median)

Description This work shall consist of furnishing and placing a portland cement
concrete pavement and incidental construction as shown on the plans, or as directed by
the Resident. Except as otherwise specified in this Special Provision, all work shall be in
conformity with the applicable provisions of Section 502 - Structural Concrete, Section
503 - Reinforcing Steel, and Section 515 - Protective Coating for Concrete Surfaces.

MATERIALS
Concrete Concrete shall be Class A.

Reinforcing Steel Reinforcing steel shall be Grade 60 and conform to Section 503 -
Reinforcing Steel and be epoxy coated or galvanized.

Epoxy coated reinforcing steel shall meet the requirements of Section 503 - Reinforcing
Steel.

Galvanized reinforcing steel shall be hot-dipped galvanized with a Class I coating in
accordance with ASTM A767. Nickel and aluminum shall be allowed in the galvanizing
bath, but the zinc content shall not be less than 98 percent by mass. The Contractor shall
furnish a written certification that the coating and coated bars meet the requirements of
ASTM A767.

Control Joint Zip strip control joint shall be 38 mm [1 % inch] type as manufactured by
Superior Featherweight Tool Company, 1325, Bixby Drive, City of Industry, CA 91745;
Harris Plastic Control Joint Former 38 mm [1 '2 inch] type as manufactured by A.H.
Harris & Sons, Inc., 21 Ellis Street, New Britain, CT 06050; or an equivalent.

Joint Sealant Per Section 714.04 - Sealant.

CONSTRUCTION REQUIREMENTS

Preparation of Foundation The foundation bed shall be well graded and compacted, as
directed by the Resident, to provide the thickness of concrete indicated on the plans.

Prior to the concrete placement, the foundation bed shall be thoroughly and uniformly
saturated with water. The bed shall be free of puddles and excessive surface water.

Placement of Concrete The concrete mix shall be placed in a continuous placement
operation when possible so that construction joints will be kept to a minimum.
Construction joints shall be constructed when there is a break in a placement.
Construction joints shall be used to provide access to driveways and roads as directed by
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the Resident. 600 mm [2 ft] long dowels spaced at 300 mm [12 in] on center shall be
placed at the construction joint. Construction joints shall be brushed with a neat cement
paste immediately prior to making the adjacent placement. Control joints shall be
constructed with a zip strip placed transversely at 3 m [10 ft] on centers.

Joint sealant shall be applied at the top surface of the concrete median at construction
joints.

The surface of the concrete shall receive a float finish in accordance with Section
502.14(A) - Float Finish. Immediately following the float finish, the surface shall be
textured at right angles to the roadway using an approved open-pile, stiff bristle broom
or mat.

The curing period for the concrete shall be four days and shall meet the requirements of
Section 502.15 - Curing Concrete. The finished surface of the concrete shall receive a
protecting coating in accordance with Section 515 - Protective Coating for Concrete
Surfaces.

Method of Measurement Structural concrete, roadway median, satisfactorily placed and
accepted, will be measured for payment by the cubic meter [cubic yard], in accordance
with the dimensions shown on the plans or authorized by the Resident.

Basis of Payment The accepted quantity of Structural Concrete, Roadway Median will
be paid for at the contract unit price per cubic meter [cubic yard], which payment will be
full compensation for all labor, materials, equipment, and incidentals necessary to
complete the work, including the fabrication, delivery, and placement of reinforcement;
the furnishing and the application of the protective coating; the fabrication, delivery, and
placement of dowels; furnishing and placement of control joint strip and sealant.

Excavation for the placement of the Structural Concrete, Roadway Median will be paid
for under the appropriate contract pay item, Section 203 - Excavation and Embankments.

Payment will be made under:

Pay Item Pay Unit
502.341 Structural Concrete, Roadway Median Cubic Meter [Cubic

Yard]
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SPECIAL PROVISION
SECTION 606
GUARDRAIL

(Remove and Dispose)

This Section of the Standard Specifications is amended by the addition of the following:

Description This work shall consist of the removing and disposing of existing beam
guardrail, as indicated on the plans.

CONSTRUCTION REQUIREMENTS

General The existing guardrail shall be removed and shall become the property of the
Contractor to be disposed of off the project.

Method of Measurement Guardrail, Remove and Dispose, will be measured by the meter
[foot] of rail.

Basis of Payment The quantity of Guardrail, Remove and Dispose, will be paid for at the
contract unit price per meter [foot].

Payment will made under:

Pay Item Pay Unit
606.363 Guardrail, Remove and Dispose Meter [Foot]

1ofl



February 14, 2002
SPECIAL PROVISION
SECTION 635
PREFABRICATED BIN TYPE RETAINING WALL
(Prefabricated Concrete Modular Gravity Wall)

The following replaces Section 635 in the Standard Specifications:

Description. This work shall consist of the construction of a prefabricated modular
reinforced concrete gravity wall in accordance with these specifications and in reasonably close
conformance with the lines and grades shown on the plans, or established by the Engineer.

Included in the scope of the prefabricated modular gravity wall construction are: all
grading necessary for wall construction, excavation, compaction of the wall foundation, backfill,
construction of leveling pads, and segmental unit erection.

The prefabricated modular wall design shall follow the general dimensions of the wall
envelope shown in the contract plans. The top of the leveling pad shall be located at or below
the theoretical leveling pad elevation. The minimum wall embedment shall be at or below the
elevation shown on the plans. The top of the face panels shall be at or above the top of the panel
elevation shown on the plans.

The Contractor shall require the design-supplier to supply an on-site, qualified
experienced technical representative to advise the Contractor concerning proper installation
procedures. The technical representative shall be on-site during initial stages of installation and
thereafter shall remain available for consultation as necessary for the Contractor or as required
by the Engineer. The work done by this representative is incidental.

MATERIALS

Materials. Materials shall meet the requirements of the following subsections of Division
700 - Materials:

Gravel Borrow 703.20
Preformed Expansion Joint Material 705.01
Reinforcing Steel 709.01
Structural Precast Concrete Units 712.061
Drainage Geotextile 722.02

The Contractor is cautioned that all of the materials listed are not required for every
prefabricated modular gravity wall. The Contractor shall furnish the Engineer a Certificate of
Compliance certifying that the applicable materials comply with this section of the
specifications. Materials shall meet the following additional requirements:

Concrete Units.
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Tolerances. In addition to meeting the requirements of 712.061, all prefabricated units
shall be manufactured with the following tolerances. All units not meeting the listed tolerances
will be rejected.

1. All dimensions shall be within (edge to edge of concrete) 5 mm
[£3/16 inch].

2. Squareness. The length differences between the two diagonals
shall not exceed 8 mm [5/16 inch].

3. Surface Tolerances. For steel formed surfaces, and other formed
surface, any surface defects in excess of 2 mm [.08 inch] in 1.2 m [4 feet]
will be rejected. For textured surfaces, any surface defects in excess of 8
mm [5/16 inch] in 1.5 m [5 feet] shall be rejected.

Joint Filler (where applicable). Joints shall be filled with material approved by the
Engineer and supplied by the approved prefabricated modular wall supplier. A 100 mm [4 inch]
wide, by 13 mm [0.5 inch] preformed expansion joint filler shall be placed in all horizontal joints
between facing units. In all vertical joints, a space of 6 mm [0.25 inch] shall be provided. All
Preformed Expansion Joint Material shall meet the requirements of subsection 502.03.

Woven Drainage Geotextile. Woven drainage geotextile 300 mm [12 inch] wide shall be
bonded with an approved adhesive compound to the back face, covering all joints between units,
including joints abutting concrete structures. Geotextile seam laps shall be 150 mm [6 inch]
minimum. The fabric shall be secured to the concrete with an adhesive satisfactory to the
Engineer. Dimensions may be modified per the wall supplier’s recommendations, with written
approval of the Engineer.

Concrete Shear Keys (where applicable). Shear keys shall have a thickness at least equal
to the precast concrete stem.

Concrete Leveling Pad. Cast-in-place concrete shall be Class A concrete conforming to
the requirements of Section 502 Structural Concrete. The horizontal tolerance on the surface of
the pad shall be 6 mm [0.25 inch] in 3 m [10 feet]. Dimensions may be modified per the wall
supplier’s recommendations, with written approval of the Engineer.

Backfill and Bedding Material. Bedding and backfill material placed behind and within
the reinforced concrete modules shall be gravel borrow conforming to the requirements of
Subsection 703.20. The backfill materials shall conform to the following additional
requirements: the plasticity index (P.I.) as determined by AASHTO T90 shall not exceed 6.
Compliance with the gradation and plasticity requirements shall be the responsibility of the
Contractor, who shall furnish a copy of the backfill test results prior to construction.

The backfilling of the interior of the wall units and behind the wall shall progress
simultaneously. The material shall be placed in layers not over 200 mm [8 inches] in depth,
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loose measure, and thoroughly compacted by mechanical or vibratory compactors. Puddling for
compaction will not be allowed.

Materials Certificate Letter. The Contractor, or the supplier as his agent, shall furnish the
Engineer a Materials Certificate Letter for the above materials, including the backfill material, in
accordance with Section 700 of the Standard Specifications. A copy of all test results performed
by the Contractor or his supplier necessary to assure contract compliance shall also be furnished
to the Engineer. The Engineer will base acceptance upon the materials Certificate Letter,
accompanying test reports, and visual inspection.

DESIGN REQUIREMENTS

Design Requirements. A Professional Engineer shall design the Prefabricated Modular
Gravity Wall. The design to be performed by the wall system supplier shall be in accordance
with AASHTO Standard Specifications for Highway Bridges, current edition, except as required
herein. Thirty days prior to beginning construction of the wall, the Contractor shall submit the
design computations to the Department Engineer for review. The design by the wall system
supplier shall consider the stability of the wall as outlined below:

(a) Safety Factors. The minimum factors of safety shall be as follows:

1. Overturning: 2.0
2. Sliding: 1.5
3. Stability of temporary construction slope: 1.2
4. Ultimate bearing capacity: 2.0
5. Pullout Resistance 1.5

(b) Backfill and Wall Unit Soil Parameters. For overturning and sliding stability
calculations, earth pressure shall be assumed acting on a vertical plane rising
from the back of the lowest wall stem. For overturning, the unit weight of the
backfill within the wall units shall be limited to 1602 kg/m® [100 pcf]. For
sliding analyses, the unit weight of the backfill within the wall units can be
assumed to be 1922 kg/m’ [120 pcf]. Both analyses may assume a friction
angle of 34 degrees for backfill within the wall units.

These unit weights and friction angles are based on a wall unit backfill meeting
the requirements for select backfill in this specification. Backfill behind the
wall units shall be assumed to have a unit weight of 1922 kg/m’ [120 pcf] and a
friction angle of 30 degrees. The friction angle of the foundation soils shall be
assumed to be 30 degrees unless otherwise noted on the plans.

(c) Internal Stability. Internal stability of the wall shall be demonstrated using
accepted methods, such as Elias” Method, 1991. Shear keys shall not
contribute to pullout resistance. Soil-to-soil frictional component along stem
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shall not contribute to pullout resistance. The failure plane used to determine
pullout resistance shall be found by the Rankine theory only for vertical walls
with level backfills. When walls are battered or with backslopes > 0 degrees
are considered, the angle of the failure plane shall be per Jumikus Method. For
computation of pullout force, the width of the backface of each unit shall be no
greater than 1.37 m [4.5 feet]. A unit weight of the soil inside the units shall be
assumed no greater than 1922 kg/m’ 120 pcf when computing pullout.
Coulomb may be used.

(d) External loads, which affect the internal stability such as those applied through
piling, bridge footings, traffic, slope surcharge, hydrostatic and seismic loads
shall be accounted for in the design.

(e) The actual applied bearing pressures under the prefabricated concrete modular
block wall shall be clearly indicated on the design drawings.

(f) Stability during Construction. The factors of safety to be used for stability
during construction stages shall be the same factors used for the design of the
wall.

(g) Hydrostatic forces. Unless specified otherwise, when a design high water
surface is shown on the plans at the face of the wall, the design stresses
calculated from that elevation to the bottom of wall must include a 0.9-meter [3
foot] minimum differential head of saturated backfill. In addition, the buoyant
weight of saturated soil shall be used in the calculation of pullout resistance.

(h) Design Life. Design life shall be in accordance with AASHTO requirements.

(i) Not more than two vertically consecutive units shall have the same stem length,
or the same unit depth. Walls with units with extended height curbs shall be
designed for the added earth pressure. A separate computation for pullout of
each unit with extended height curbs, or extended height coping, shall be
prepared and submitted in the design package described above.

Submittals. The Contractor shall supply wall design computations, wall details,
dimensions, quantities, and cross sections necessary to construct the wall. Thirty days prior to
beginning construction of the wall, the design computations and wall details shall be submitted to
the Engineer for review. The fully detailed plans shall be prepared in conformance with
Subsection 105.02 of the Standard Specifications and shall include, but not be limited to the

following items:

L.

A plan and elevation sheet or sheets for each wall, containing the following: elevations at
the top of leveling pads, the distance along the face of the wall to all steps in the leveling
pads, the designation as to the type of prefabricated module, the distance along the face
of the wall to where changes in length of the units occur, the location of the original and

final ground line.
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II.  All details, including reinforcing bar bending details, shall be provided. Bar bending
details shall be in accordance with Department standards.

IIT. All details for foundations and leveling pads, including details for steps in the leveling
pads, as well as allowable and actual maximum bearing pressures shall be provided.

IV. All prefabricated modules shall be detailed. The details shall show all dimensions
necessary to construct the element, and all reinforcing steel in the element.

V. The wall plans shall be prepared and stamped by a Professional Engineer. Four sets of
design drawings and detail design computations shall be submitted to the Engineer.

VI. Four weeks prior to the beginning of construction, the contractor shall supply the
Engineer with two copies of the design-supplier’s Installation Manual. In addition, the
Contractor shall have two copies of the Installation Manual on the project site.

CONSTRUCTION REQUIREMENTS

Excavation. The excavation and use as fill disposal of all excavated material shall meet
the requirements of Section 203 -- Excavation and Embankment, except as modified herein.

Foundation. The area upon which the modular gravity wall structure is to rest, and
within the limits shown on the submitted plans, shall be graded for a width equal to, or
exceeding, the length of the module. Prior to wall and leveling pad construction, this foundation
material shall be compacted to at least 95 percent of maximum laboratory dry density. Frozen
soils and soils unsuitable or incapable of sustaining the required compaction, shall be removed
and replaced.

A concrete leveling pad shall be constructed as indicated on the plans. The leveling pad
shall be cast to the design elevations as shown on the plans, or as required by the wall supplier
upon written approval of the Engineer. Allowable elevation tolerances are +3 mm [+0.01 foot]
and -6 mm [-0.02 foot] from the design elevations. Leveling pads which do not meet this
requirement shall be repaired or replaced as directed by the Engineer at no additional cost to the
Department. Placement of wall units may begin after 24 hours curing time of the concrete
leveling pad.

Method and Equipment. Prior to erection of the prefabricated modular wall, the
Contractor shall furnish the Engineer with detailed information concerning the proposed
construction method and equipment to be used. The erection procedure shall be in accordance
with the manufacturer’s instructions. Any precast units that are damaged due to handling will be
replaced at the Contractor’s expense.

Installation of Wall Units. A field representative from the wall system being used shall
be available, as needed, during the erection of the wall. The services of the representative shall
be at no additional cost to the project. Vertical and horizontal joint fillers shall be installed as
shown on the plans.
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The maximum offset in any unit joint shall be 20 mm [3/4 inch]. The overall vertical
tolerance of the wall, plumb from top to bottom, shall not exceed 12 mm per 3 m [1/2 inch per
10 feet] of wall height. The prefabricated wall units shall be installed to a tolerance of plus or
minus 20 mm in 3 m [3/4 inch in 10 feet] in vertical alignment and horizontal alignment.

Select Backfill Placement. Backfill placement shall closely follow the erection of each
row of prefabricated wall units. The Contractor shall decrease the lift thickness if necessary to
obtain the specified density. The maximum lift thickness shall be 200 mm [8 inches] (loose).
Gravel borrow backfill shall be compacted in accordance with Subsection 203.12 except that the
minimum required compaction shall be 95 percent of maximum density as determined by
AASHTO T99 Method C or D. Backfill compaction shall be accomplished without disturbance
or displacement of the wall units. Sheepsfoot rollers will not be allowed. Whenever a
compaction test fails, no additional backfill shall be placed over the area until the lift is
recompacted and a passing test achieved.

The moisture content of the backfill material prior to and during compaction shall be
uniform throughout each layer. Backfill material shall have a placement moisture content less
than or equal to the optimum moisture content. Backfill material with a placement moisture
content in excess of the optimum moisture content shall be removed and reworked until the
moisture content is uniform and acceptable throughout the entire lift. The optimum moisture
content shall be determined in accordance with AASHTO T99, Method C or D. At the end of
the day’s operations, the Contractor shall shape the last level of backfill so as to direct runoff of
rain water away from the wall face.

Method of Measurement. Prefabricated Modular Gravity Wall will be measured by the
square meter of front surface not to exceed the dimensions shown on the contract plans or as
authorized by the Engineer. Vertical and horizontal dimensions will be from the all edges of the
facing units. No field measurements for computations will be made unless the Engineer
specifies, in writing, a change in the limits indicated on the plans.

Basis of Payment. The accepted quantity of Prefabricated Modular Gravity Retaining
Wall will be paid for at the contract unit price per square meter complete in place. Payment
shall be full compensation for furnishing all labor, equipment and materials including precast
concrete units hardware, joint fillers, woven drainage geotextile, cast-in-place coping or traffic
barrier and technical field representative. Cost of cast-in-place concrete for leveling pad will not
be paid for separately, but will be considered incidental to the Prefabricated Modular Gravity
Wall.

Excavation, foundation material and backfill material will all be incidental to the
Prefabricated Modular Gravity Wall.

There will be no allowance for excavating and backfilling for the Prefabricated Modular
Gravity Wall beyond the limits shown on the approved submitted plans, except for excavation
required to remove unsuitable subsoil in preparation for the foundation, as approved by the
Engineer. Payment for excavating unsuitable subsoil shall be full compensation for all costs of
pumping, drainage, sheeting, bracing and incidentals for proper execution of the work.
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Payment will be made under:
Pay Item Pay Unit

635.14 Prefabricated Concrete Modular Gravity Wall Square Meter
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Lisbon
10189.00
March 3, 2003
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a
reference to the latest revision of said manual. The "Table of Contents" of the latest version is
dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf. )
Procedures specified shall be according to the BMP Manual unless stated otherwise.

Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “
Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch.

Project Specific Information and Requirements

The following information and requirements apply specifically to this Project. The temporary

soil erosion and water pollution control measures associated with this work shall be addressed in
the SEWPCP.

1). This project is located over the Sabattus River, near its mouth on the Androscoggin
River. The Sabattus River has been classified as Class B in this reach of river. The project is
NOT SENSITIVE as defined by the BMP Manual, but due to the proximity to the resource,
strict erosion and sediment controls are necessary.

2). Newly disturbed earth shall be mulched by the end of each workday. Mulch shall be
maintained on a daily basis.

3). The SEWPCP shall describe the location and method of temporary erosion and sediment
control for existing and proposed culvert inlets and outlets.

4). If water is flowing within drainage systems, the water shall be diverted to a stable area or
conduit and work shall be conducted in the dry. The Contractor’s plan shall address when and
where the diversions will be necessary.

5). Dust control items other than those under Standard Specification, Section 637 — Dust
Control, if applicable, shall be included in the plan.

6). Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance. Permanent seeding shall be done in accordance with Standard Specification, Section
618 — Seeding unless the Contract states otherwise.

Special Provision 656 - Page 1 of 3



Lisbon
10189.00
March 3, 2003
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

7). Permanent culvert inlet and outlet protection shall be installed within 48 hours of culvert
installation, or prior to a storm event, whichever is sooner.

8). After November 1 the Contractor shall use winter stabilization methods, such as Erosion
Control Mix as specified in Standard Specification, Section 619 — Mulch. If required, spring
procedures for permanent stabilization shall also be described in the plan. Use of this product
for over-winter temporary erosion control will be incidental to the contract and be paid for as
part of Pay Item 656.75.

9). All disturbed ditches shall be stabilized by the end of each workday. Stabilization shall
be maintained on a daily basis. Erosion control blanket shall be installed in the bottoms of all
ditches except where a stone lining is planned. Seed shall be applied prior to the placement of
the blanket. If check dams are used, they shall be constructed of stone in accordance with BMP
Manual, Section 9.

10). Repairs to temporary erosion control practices shall occur within 24 hours after storm-
related failures.

11). Demolition debris (including debris from wearing surface removal, saw cut slurry, dust,
etc.) shall be contained and shall not be allowed to discharge to any resource. All demolition
debris shall be disposed of in accordance with Standard Specifications, Section 202.03
Removing Existing Superstructure, Structural Concrete, Railings, Curbs, Sidewalks, and
Bridges. Containment and disposal of demolition debris shall be addressed in the Contractor’s
SEWPCP.

12). Fresh concrete shall not be allowed to contact the river. Clean out of concrete delivery
trucks and the washing of tools shall be addressed in the SEWPCP.

13). The SEWPCP shall describe the containment method for removal of the existing
abutments and piers, construction of the new abutments and return wall, and placement of rip rap
below the high water mark. If cofferdams are used, cofferdam installation and dewatering
procedures shall be described in the SEWPCP.

14). If a cofferdam sedimentation basin is used, it shall be located in an upland area where
the water can settle and sink into the ground or be released slowly to the resource in a manner
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Lisbon
10189.00
March 3, 2003
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

that will not cause erosion. The location of such a cofferdam sedimentation basin shall be
addressed in the SEWPCP.

15). Prior to release to a natural resource, any impounded water that has been in contact with
concrete placed during construction must have a pH between 6.0 and 8.5, must be within one pH
unit of the background pH level of the resource and shall have a turbidity no greater than the
receiving resource. This requirement is applicable to concrete that is placed or spilled (including
leakage from forms) as well as indirect contact via tools or equipment. Water not meeting
release criteria shall be addressed in the SEWPCP. Discharging impounded water to the stream
must take place in a manner that does not disturb the stream bottom or cause erosion.

16). The Contractor shall be responsible for monitoring pH with a calibrated meter accurate
to 0.1 units. A record of pH measurements shall be kept in the Environmental Coordinator’s log
(Standard Specification, Section 656.4.4 Inspection and Record Keeping.)
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Special Provision
Section 845
Utility Relocation
August 18,2003

SPECIAL PROVISION
SECTION 806
UTLITY RELOCATION
(Telephone Conduit Movement)

845.01 Description This work shall consist of excavating to expose the existing
Verizon conduits, breaking out the existing conduit, relocating the conduits as required,
encasing conduit and backfilling as necessary.

845.03 Construction Requirements The Contractor will excavate to completely
expose the existing Verizon nine ducts, concrete encased conduit formation. This will
entail exposing approximately 38 meters on the easterly side of the bridge and
approximately 25 meters on the westerly side of the bridge. Break out and remove
concrete from the 9-duct formation using CAUTION not to damage the five telephone
cables contained in the duct system.

Excavate trench to accommodate moving the existing duct system 4 to 6 feet per
plan. Complete compaction of new trench and align formation with new support system
detailed for the new bridge. Movement of the conduits to the new location under the
highway approaches and the permanent bridge supports. Contractor to complete any
necessary conduit repairs, place new spacers and supports, construct forms and concrete
encase system as per attached plans (min. 24” cover). After the relocation is complete,
contractor to pass a test mandrel through all vacant ducts to ensure the ducts are free from
obstructions or restrictions. If the test is not satisfactory to the Telephone Company’s
inspector, the Contractor shall dig up, expose and repair the ducts at Contractor’s
expense.

Extreme Caution must be used to avoid damaging the existing
communication cables contained in this conduit formation. A Telephone Company
inspector will monitor construction.

845.04 Method of Measurement Utility Conduit Relocation will be paid by lump
sum.

845.05 Basis of Payment Utility Conduit Relocation will be paid for at the
contract lump sum price shall be full compensation for of breaking out existing surfaces,
excavation, disposal of broken surfaces and surplus excavated material and compacting
suitable backfill. The rate should include any sheeting or shoring required, all concrete
forms and any necessary erosion control devices. The rate to also include all material,
including, but not limited to: new crushed gravel backfill, 2500 psi concrete, B plastic
conduit, spacers, sleeves, conduit fittings, hardware and all other construction materials.
Dewatering of trenches is to be included.

Payment will be made under: Pay unit
806.69 Utility Conduit Relocation Lump Sum
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Special Provision

Section 845

Structural Steel Utility Supports
August 18,2003

SPECIAL PROVISION
SECTION 845
STRUCTURAL STEEL UTLITY SUPPORTS
(Permanent Telephone Support System)

845.01 Description This work shall consist of fabricating, delivering, and erecting
permanent utility supports.

845.02 Materials The grade of the steel shall be 345W.

845.03 Fabrication and Construction Requirements All work shall meet the
requirements of Section 504 Subsections 504.02 through 504.56.

845.04 Method of Measurement Structural steel utility support will be measured
as one lump sum complete and accepted, consisting of all metal and related materials in
the fabricated and erected support system as shown on the plans. Related materials shall
included, but not necessarily be limited to galvanized steel pipe for the conduit retainer,
and other retainer accessories.

845.05 Basis of Payment The Structural Steel Utility Support System will be paid
for at the contract lump sum price for fabrication, delivery, and erection.

Payment will be made under: Pay unit
845.10 Structural Steel Utility Support Lump Sum
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Special Provision

Section 845

Structural Steel Utility Supports
October 22, 2003

SPECIAL PROVISION
SECTION 845
STRUCTURAL STEEL UTLITY SUPPORTS
(Permanent Gas Main Support System)

845.01 Description This work shall consist of fabricating, delivering, and erecting
permanent utility supports.

845.02 Materials The grade of the steel shall be 345W.

845.03 Fabrication and Construction Requirements All work shall meet the
requirements of Section 504 Subsections 504.02 through 504.56.

845.04 Method of Measurement Structural steel utility support will be measured
as one lump sum complete and accepted, consisting of all steel and related materials in
the fabricated and erected support cross frames as shown on the plans.

845.05 Basis of Payment The Structural Steel Utility Support System will be paid
for at the contract lump sum price for fabrication, delivery, and erection.

Payment will be made under: Pay unit
845.10 Structural Steel Utility Support Lump Sum
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[Permiis & Culivural Reseurees WniE

PIN #: 10189.00 Location: Lisbon Permit Member: Rhonda Poirier
Photographs Database/Projex Package to ENV Coordinator: 2/28/03

HISTORIC AND CULTURAL RESOURCES

MHPC Historic Resources N/A O  ApplicableX] Approved
MHPC Archeological Resources N/A O ApplicableX Approved
Tribal N/A O Applicabled Approved O
4(f) and 6(f)
Section 4(f) N/A Applicable O Approved O
LAWCON 6(f) N/A Applicable OO Approved O

Maine Department of Environmental Protection (MDEP) Site Location of Development
N/A Applicable O Approved O

Local Zoning, Title 30-A, Section 4325-6.
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility?
Yes O No [XI. Ifno, the project is exempt.
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with the Growth
Management Program? Yes 00 No O. If no, the project is exempt.

If yes, local zoning ordinances and/or permits are needed. Approved O

Maine Department of Inland Fisheries and Wildlife (MDIFW) Essential Habitat

Eagle Nest N/A Applicable [0 Approved OO
Piping Plover N/A Applicable [0 Approved O
Roseate Tern N/A Applicabled Approved OO

Maine Department of Conservation/ Public Lands, Submerged Land Lease
N/A Applicable [0

Environmental Protection Agency (EPA), National Pollutant Discharge Elimination System (NPDES)

N/A Applicable O NOI Submitted O
Land Use Regulation Commission (LURC) Not Applicable
No permit O
Notice O Approved O
Permit O Approved O

Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act
No permit required [

Exempt O (Must use erosion and sediment control and not block fish passage.)
PBR Approved
Tierl 0O Approved O
Tier2 0O Approved O
Tier3 0O Approved O

Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.
No permit required O

Category 1-NRO Approved O
Category 2[X] Approved
Category 300 Approved O

IN-WATER TIMING RESTRICTIONS: 105 Special Provision No instream work indicated OJ
Dates instream work is allowed: July 1* to September 30"

Special Provision 656, Erosion Control Plan

* Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager.



DEPARTMENT OF ENVIRONMENTAL PROTECTION (DEP)
PERMIT BY RULE NOTIFICATION FORM
(For use with DEP Regulation, Chapter 305)
H  MDOT PIN: 10189.00

Name of Applicant: State of Maine Department of Transportation Name of Contact: David Gardner
Mailing Address: 16 Station State House =~ Town/City: Augusta State: Me. Zip Code: 04330-0016
Daytime Telephone #: (207)-624-3105 Name of Wetland, Water Body or Stream: Sabattus Stream

Detailed Directions to Site: From Augusta, take Route 126 to Sabattus, then turn left onto Route 9. Stay on Route 9,
for approximately 8.3 miles, to its junction with Route 196. Turn right onto Route 196; the bridge is located about 1 mile
north on Route 196 over Sabattus Stream.

Town/City: Lisbon Map #: N/A Lot#: N/A County: Androscoggin

Description of Project:. This is a bridge replacement project. The project will be performed in accordance with erosion
control measures conforming with the latest versions of the State of Maine Department of Transportation Standard
Specifications for Highways and Bridges and the Department of Transportation's Best Management Practices for Erosion
and Sediment Control.

Part of a larger project? OYes [®No
(CHECK ONE) This project... @ does 0O does not...involve work below mean low water.

I am filing notice of my intent to carry out work which meets the requirements for Permit By Rule (PBR) under
DEP Regulation, Chapter 305. | have a copy of PBR Sections checked below. | have read and will comply
with all of the standards.

OSec. (2) Soil Disturbance OSec. (8) Shoreline stabilization OSec. (14) Piers; Wharves & Pilings
OSec. (3) Intake Pipes OSec. (9) Utility Crossing OSec. (15) Public Boat Ramps

OSec. (4) Replacement of Structures OSec. (10) Stream Crossing OSec. (16) Coastal Sand Dune Projects
OSec. (5) REPEALED XISec. (11) State Transport. Facilities OSec. (17) Transfers/Permit Extension
OSec. (6) Movement of Rocks or Vegetation = OSec. (12) Restoration of Natural Areas OSec. (18) Maintenance Dredging
OSec. (7) Outfall Pipes OSec. (13) F&W Creation/Enhance/Water Quality Improvement

| authorize staff of the Departments of Environmental Protection, Inland Fisheries & Wildlife, and Marine
Resources to access the project site for the purpose of determining compliance with the rules. | also
understand that this permit is not valid until approved by the Department or 14 days after receipt by the
Department, whichever is less.

| have attached all of the following required submittals. NOTIFICATION FORMS CANNOT BE ACCEPTED
WITHOUT THE NECESSARY ATTACHMENTS:

m A $50 (non-refundable) payment shall be done by internal billing.

m Attach a U.S.G.S. topo map or Maine Atlas & Gazetteer map with the project site clearly marked.

Q Attach photographs showing existing site conditions (unless not required under standards).

M Date: _\m

. Dority, Chief Engineer V

Signature of Applicant:

Keep the bottom copy as a recefd of permit. Send the form with attachments via certified mail to the Maine
Dept. of Environmental Protection at the appropriate regional office listed below. The DEP will send a
copy to the Town Office as evidence of the DEP's receipt of notification. No further authorization by DEP will
be issued after receipt of notice. Permits are valid for two years. Work carried out in violation of any
standard is subject to enforcement action.

AUGUSTA DEP STATE HOUSE STATION 17 AUGUSTA, ME 04333-0017 (207)287-2111 PORTLAND DEP
312 CANCO ROAD PORTLAND, ME 04103 (207)822-6300 BANGOR DEP 106 HOGAN ROAD BANGOR, ME
04401 (207)941-4570 PRESQUE ISLE DEP 1235 CENTRAL DRIVE PRESQUE ISLE, ME 04769 (207)764-0477

OFFICE USE ONLY Ck.# Staff Staff
PBR # FP Date Acc. Date Def. Date After Photos
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DEPARTMENT OF ENVIRONMENTAL PROTECTION

Chapter 305: PERMIT BY RULE Section 11
State Transportation Facilities

1.

Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental
Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR
process. A PBR activity will not significantly affect the environment if carried out in accordance with
this chapter, and generally has less of an impact on the environment than an activity requiring an
individual permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement
and Water Quality Certification requirement.

If a proposed activity is not described in this chapter, or will not be conducted in accordance with the
standards of this chapter, the applicant must obtain an individual permit prior to beginning the

activity.

A. Location of activity. The location of an activity may affect whether an activity qualifies for PBR,
and whether review by the Department of Inland Fisheries and Wildlife is required.

(1

2)

Type of resource. For some types of activities, the availability of a PBR is affected by the
type of natural resource in or adjacent to which the activity is proposed. For example, an
applicant proposing an activity consisting of "Movement of rocks or vegetation" may receive
a PBR only if the activity will take place in a great pond, river, stream or brook. Limitations
concerning the location of activities are addressed in the "Applicability" provision in each
section of this chapter.

Essential habitat. Essential habitats include areas critical to the survival of threatened and
endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the
activity is located in essential habitat, such as near an eagle nesting site, a PBR is only
available if the applicant obtains written approval from the Department of Inland Fisheries
and Wildlife IF&W). This approval from [F&W must be submitted to the DEP with the PBR
notification form, and the applicant must follow any conditions stated in the IF&W approval.

NOTE:

Maps showing areas of essential habitat are available from the Department of Inland Fisheries
and Wildlife regional headquarters, municipal offices, the Land Use Regulation Commission
(for unorganized territories) and DEP regional offices. If the activity is located in essential
habitat, IF&W must be contacted to request and obtain a "certification of review and
approval".

B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work
on the activity. The notification must be on a form provided by the DEP and must include any
submissions required in this chapter. The applicant must keep a copy to serve as the permit.

The notification form must be sent to the DEP by certified mail (return receipt requested), or hand
delivered to the DEP and date stamped by the department.
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C. Effective period

(1)

2

Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP
does not speak with or write to the applicant within this 14 day period regarding the PBR
notification, the applicant may proceed to carry out the activity.

There are three exceptions regarding the effective date of an approved PBR:

(a) Activities listed in Section 10 (Stream crossings) occurring in association with forest
management are exempt from the 14 day waiting period.

(b) Activities listed in Section 2 (Soil disturbance) and Section 10 (Stream crossings)
performed or supervised by individuals currently certified in erosion control practices by
the DEP are exempt from the 14 day waiting period. To be certified in erosion control
practices, an individual must successfully complete all course requirements of the
Voluntary Contractor Certification Program administered by the DEP's Nonpoint Source
Training and Resource Center.

(c) Activities that are part of a larger project requiring a permit under the Site Location of
Development or the Storm Water Management Acts may not proceed until any required
permit under those laws is obtained.

NOTE: Activities that are part of a larger project may require other permits from the DEP
also. These other laws may prohibit the start of construction of any part of the project
unless a permit under that law is obtained. In these cases, while not a violation of this
rule, starting work on a PBR approved activity would be a violation of those other
applicable laws.

End of period. The PBR is generally effective for 2 years from the date of approval, except
that a PBR for "Replacement of structures" under Section 4 is effective for 3 years.

NOTE:

Activities that qualify under this chapter may need to meet other local, state and federal
requirements. Examples -- (1) If an activity extends below the low water line of a lake,
coastal wetland or international boundary water, the applicant should contact the Bureau of
Parks and Lands (287-3061) concerning possible lease or easement requirements, or (2) If an
activity will involve work below the mean high water line in navigable waters of the United
States, the applicant should contact the Army Corps of Engineers (623-8367).

D. Discretionary authority. Notwithstanding compliance with the PBR applicability requirements
and standards set forth in this chapter, the DEP may require an individual permit application to be
filed in any case where credible evidence indicates that the activity:

(1)
2)
3)

May violate the standards of the NRPA (38 M.R.S.A. Section 480-D);
Could lead to significant environmental impacts, including cumulative impacts; or

Could adversely impact a resource of special concern.

Chapter 305: Permit By Rule
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If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant
in writing within the 14 calendar day waiting period described in sub-section (C) above. When
the DEP notifies an applicant than an individual permit is required, no work may be conducted
unless and until the individual permit is obtained.

Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be
performed any activity subject to the NRPA without first obtaining a permit from the DEP, or
acts contrary to the provisions of a permit. The person, his or her agent, or both, may be held
responsible for the violation. Commonly, the "person" is the landowner, and the "agent" is the
contractor carrying out the activity. A violation occurs when:

(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has
been filed with and/or approved by the DEP;

(2) An activity occurs that is allowed under PBR, but a PBR for the activity has not become
effective prior to the beginning of the activity; or

(3) An activity occurs that is allowed under PBR and a PBR for the activity is in effect, but the
standards specified in this chapter are not met.

See the "applicability" provision under each activity for rules concerning what activities are
allowed under PBR. A PBR is only valid for the person listed on the notification form, or for
his or her agent.

Each day that a violation occurs or continues is considered a separate offense. Violations are
subject to criminal penalties and civil penalties of not less than $100 nor more than $10,000
for each day of that violation (38 M.R.S.A. Section 349).

NOTE: A local Code Enforcement Officer (CEO) may take enforcement action for a violation of the

Natural Resources Protection Act if he or she is authorized to represent a municipality in
District Court, and he or she has been certified as familiar with court procedures, 30-A
M.R.S.A. Section 4452(7).

Chapter 305: Permit By Rule
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Chapter 305 Section 11

State transportation facilities

A. Applicability

(1)

2)

This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or
minor construction of a State Transportation Facility carried out by, or under the authority of,
the Maine Department of Transportation or the Maine Turnpike Authority, including any
testing or preconstruction engineering, and associated technical support services.

This section does not apply to an activity within a coastal sand dune system.

NOTE: The construction of a transportation facility other than roads and associated facilities may be

subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D.

B.

Standards

(1)

2

)

4)

)

(6)

(7

Photographs of the area to be altered by the activity must be taken before work on the site
begins. The photographs must be kept on file and be made available at the request of the
DEP.

The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the
Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of
Environmental Assessment prior to the notification being filed with the DEP. The activity
must be performed according to any recommendations from these authorities.

The activity must be performed in accordance with erosion control measures conforming with
the State of Maine Department of Transportation Standard Specifications for Highways and
Bridges Revision of April 1995 and with the Department of Transportation's Best
Management Practices for Erosion and Sediment Control, September 1997.

NOTE: Guidance on the use of erosion control best management practices can be obtained
from the on site Construction Manager.

Alignment changes may not exceed a distance of 200 feet between the old and new center
lines in any natural resource.

The activity may not alter more than 300 feet of shoreline (both shores added together) within
a mile stretch of any river, stream or brook, including any bridge width or length of culvert.

The activity may not alter more than 150 feet of shoreline (both shores added together) within
a mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including
any bridge width or length of culvert.

The activity must minimize wetland intrusion. The activity is exempt from the provisions of
Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet
of natural resources per mile of roadway (centerline measurement) provided that the
following impacts are not exceeded within the 15,000 square foot area:

Chapter 305: Permit By Rule
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(a) 1,000 square feet of coastal wetland consisting of salt tolerant vegetation or shellfish
habitat; or

(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish
habitat; or

(c) 1,000 square feet of a great pond.

All other activities must be performed in compliance with all sections of Chapter 310, the
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C).

(8) The activity may not permanently block any fish passage in any watercourse containing fish.
The applicant must improve passage beyond what restriction may already exist unless the
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the
Atlantic Salmon Authority and the DEP's Division of Environmental Assessment concur that
the improvement is not necessary.

(9) Rocks may not be removed from below the normal high water line of any coastal wetland,
freshwater wetland, great pond, river, stream or brook except to the minimum extent
necessary for completion of work within the limits of construction.

(10) If work is performed in a river, stream or brook that is less than three feet deep at the time
and location of the activity, with the exception of culvert installation, the applicant must
divert flow away from the activity while work is in progress.

(a) Diversion may be accomplished by the use of stable, inert material. No more than two
thirds (2/3) of stream width may be diverted at one time.

(b) Any material used to divert water flow must be completely removed upon completion of
the activity, and the stream bottom must be restored to its original condition.

(c) A pump may be operated, where necessary, for a temporary diversion. The pump outlet
must be located and operated such that erosion or the discharge of sediment to the water
is prevented.

NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a
stream diversion can be obtained from the on site Construction Manager.

(11) Wheeled or tracked equipment may not operate in the water. Equipment operating on the
shore may reach into the water with a bucket or similar extension. Equipment may cross
streams on rock, gravel or ledge bottom.

(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must
travel and work on mats or platforms.

(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or
platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation.
Any debris generated during the activity must be prevented from washing downstream and
must be removed from the wetland or water body. Disposal of debris must be in conformance
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with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.S.A.
Section 1301 et seq.

(14) Work below the normal high water line of a great pond, river, stream or brook must be done
at low water except for emergency work or work agreed to by the resource agencies listed in
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to
reduce and isolate turbidity.

(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources
beyond the construction limits shown on the plans is not allowed under this rule.

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction
Manager.

(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper
arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with
creosote or pentachlorophenol may not be used where it will contact water.

(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge,
or similar materials that will not cause sedimentation or restrict fish passage. Such roads must
be completely removed at the completion of the activity. In addition, any such temporary
roads which are in rivers, streams or brooks, must allow for a passage of stormwater flows
associated with a 10-year storm.

(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow
melt, except as necessary to protect work in progress or as required for bridge maintenance
activities. Areas where soils are saturated (i.e. water drips from the soil when squeezed by
hand, or the soil is capable of being rolled into a rod 1/8th inch in diameter that does not
crumble) must be immediately mulched if they are disturbed.

(19) Disturbed soil must be protected within one week from the time it was last actively worked,
and prior to any storm event, using temporary or permanent measures such as the placement
of riprap, sod, mulch, erosion control blankets, or other comparable measures.

(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500
square feet (1 to 2 tons per acre).

(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored
with netting, peg and twine, binder or other suitable method and must be maintained until a
catch of vegetation is established over the entire disturbed area.

(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional
steps must be taken where necessary to prevent sedimentation of the water Evidence of
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended
particles and/or slumping of banks. Silt fences, staked hay bales and other sedimentation
control measures, where planned for, must be in place prior to the commencement of an
activity, but must also be installed whenever necessary to prevent erosion and sedimentation.

Chapter 305: Permit By Rule
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NOTE: Guidance on the location and proper installation of erosion control measures can be obtained
from the on site Construction Manager.

(23) Temporary erosion control measures must be maintained and inspected weekly until the site
is permanently stabilized with vegetation or other permanent control measures. Erosion
control measures must also be inspected immediately prior to and following storms.

(24) Permanent erosion control measures protecting all disturbed areas must be implemented
within 30 days from the time the areas were last actively worked, or for fall and winter
activities by the following June 15, except where precluded by the type of activity (e.g.
riprap, road surfaces, etc.). The permanent erosion control measures must be maintained.

(25) The applicant shall immediately take appropriate measures to prevent erosion or
sedimentation from occurring or to correct any existing problems, regardless of the time of
year.

(26) Non-native species may not be planted in restored areas.

(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid
Waste Management Act, 38 M.R.S.A. Sections 1301 et seq.

(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed
outside of the area covered by any road or structure construction, it must be reestablished
immediately upon completion of the activity and must be maintained.

(29) A vegetated area at least 25 feet wide must be established and maintained between any new
stormwater outfall structure and the high water line of any open water body. A velocity
reducing structure must be constructed at the outlet of the stormwater outfall that will create
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25
foot vegetated buffer is not practicable, the applicant must explain the reason for a lesser
setback in writing. Approval from the DEP must be in writing and any recommendations
must be incorporated into the activity.

C. Definitions. The following terms, as used in this chapter, have the following meanings, unless the
context indicates otherwise:

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established
channel.

(2) Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or wetland any
earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other than structures,
placed in or immediately adjacent to a wetland or water body.

(3) Floodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-
year flood event based on flood insurance maps produced by the Federal Emergency Agency
or other site specific information.

(4) Riprap. Rocks that are fit into place, usually without mortar, on a slope as defined in the State
of Maine, Department of Transportation, Standard Specifications for Highway and Bridges,
revision of April 1995.
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DEPARTMENT OF THE ARMY

NEW ENGLAND DISTRICT, CORPS OF ENGINEERS
696 VIRGINIA ROAD
CONCORD, MASSACHUSETTS 01742-2751

REPLY TO:
ATTENTION OF: hEpARTMENT OF THE ARMY PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE, SUMMARY OF SCREENING AND STATUS

OFFICE OF ENVIRON. SERVICES

MAINE DEPT. OF TRANSPORTATION CORPS PERMIT #___ 200300323
16 STATE HOUSE STATION CORPS PGP ID#____ 03-043
AUGUSTA, MAINE 04333 STATE ID# PBR

DESCRIPTION OF WORK AS ON ATTACHED STATE APPN:
Place fill below the ordinary high water line of Sabattus Stream and in adjacent freshwater wetlands at Lisbon, Maine in order to
replace the existing Route 196 bridge. Approximately 0.22 acres of river bottom and wetlands will be impacted by the project.

DOT PIN# 10189.00

~ SPECIAL CONDITION: Instream work shall be conducted from July 1 to September 30 to protect fisheries and local
~water quality.

UTM GRID COORDINATES N; __44° 00" 42.44" w:_70°05' 15.19" USGS QUAD; _ LISBONFALLS N., ME

I. STATE ACTIONS: PENDING [ X ]. ISSUED[ ], DENIEC[ ] DATE

LEVEL OF STATE REVIEW: PERMITBYRULE; X . TIER1. . TIER2:  .TIER3. . (NRPA)
Il. FEDERAL ACTIONS:
DATE STATE FILE REVIEWED: 2/13/03 (PGP JP MEETING)

LEVEL OF CORPS REVIEW: CATEGORY 1:___ CATEGORY 2. X

AUTHORITY: SEC 10__ __,404___ X 107404 . 103

EXCLUSIONS: The exclusionary criteria identified in the general permit do not apply to this project.

ESSENTIAL FISH HABITAT (EFH): EFH PRESEN@ N (CIRCLE ONE)

IF YES: Based on the terms and conditions of the PGP, which are intended to ensure that authorized projects cause no more
than minimal environmental impacts, the Corps of Engineers has preliminary determined that this project will not cause more than
minimal adverse effects to EFH identified under the Magnunson-Stevens Fisheries Conservation and Management Act.

FEDERAL RESOURCE AGENCY OBJECTIONS: EPA_NO__, USF&WS_NO , NMFS_NO

CORPS DETERMINATION: We authorize your project as proposed and as shown on the plans submitted to the Corps under the
State of Maine PGP.

Please note that all work is subject to the conditions contained in the general permit and any additional special conditions listed on any
attached sheets. No work may be started unless and until all other required local, State and Federal licenses and permits have been
obtained. Also, this permit requires you to notify us before beginning work and allow us to inspect the project. Hence, you must
complete and return the attached Work Start Notification Form(s) to this office no later than two weeks before the anticipated starting
date. (FOR PROJECTS REQUIRING MITIGATION, BE SURE TO INCLUDE MITIGATION WORK START FORM)

Additional Special conditions Aﬁached:@ NO (CIRCLEONE) S££ 7 ZoVE

The Corps of Engineers has implemented an administrative appeals process for jurisdictional determinations. If you are interested in
appealing the jurisdictional determination for this project; or if you would like any additional information pertaining to the appeals
process, please contact Shawn Mahaney or Rod Howe of my staff at 207-623-8367 at/gr Manchester, Maine Project Office.
/4 e
o

/JA L. CLEMENT AVID H. KILLOY
SENIOR PROJECT MANAGER CHIEF, PERMITS & ENFORCEWENT BRANCH
MAINE PROJECT OFFICE REGULATORY DIVISION




Permit No: GP-39 Effective Date: Sept. 29, 2000
Expiration Date: Sept. 29, 2005
Applicant: General Public, State of Maine

DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the
terms and conditions of this general permit and on the attached DEFINITION OF
CATEGORIES sheets, are either non-reporting (provided required local and state permits are
received), or are reporting, to be screened by the Corps and Federal Resource Agencies for
applicability under the general permit. This general permit does not affect the Corps individual
permit review process or activities exempt from Corps jurisdiction.

Activities Covered: work and structures that are located in, or that affect, navigable waters of
the United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of
1899) and the discharge of dredged of fill material into waters of the United States (regulated by
the Corps under Section 404 of the Clean Water Act), and the transportation of dredged material
for the purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine
Protection, Research and Sanctuaries Act).

PROCEDURES:

A. State Approvals

For projects authorized pursuant to this general permit that are also regulated by the State of
Maine, the following state approvals are also required and must be obtained in order for this
general permit authorization to be valid (applicants are responsible for ensuring that all required
state permits and approval have been obtained):

(a) Maine Department of Environmental Protection (DEP): Natural Resources Protection
Act permit, including permit-by-rule and general permit authorizations; Site Location and
Development Act permit; and Maine Waterway Development and Conservation Act.

(b) Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.

(c) Maine Department of Marine Resources: Lease.

(d) Bureau of Public Lands, Submerged Lands: Lease.

Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may
still be authorized by this general permit.
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B. Corps Authorizations : Category I (Non-Reporting)

Work in Maine subject to Corps jurisdiction that meets the definition of Category I on the
attached DEFINITION OF CATEGORIES sheets and that meets all of this permit's other
conditions, does not require separate application to the Corps of Engineers. If the State or the
Corps does not contact the applicant for PBRs and Tier One permits during the State’s Tier One
30-day review period, Corps approval may be assumed and the project may proceed. Refer to the
Procedures Section at Paragraph E below for additional information regarding screening.

Note that the review thresholds under Category I apply to single and complete projects
only (see special condition 5). Also note that Category I does not apply to projects occurring
in a component of, or within 0.25 miles up and downstream of the main stem or tributaries
of a river segment of the National Wild and Scenic River System (see condition 11, and page
9 for the listed rivers in Maine).

There are also restrictions on other national lands or concerns which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under
Paragraph F below.

Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is
eligible for Corps authorization under this PGP in accordance with the review thresholds and
conditions contained herein.

Although Category I projects are non-reporting, the Corps reserves the right to require screening
or an individual permit review if there are concerns for the aquatic environment or any other
factor of the public interest (see special condition 4 on Discretionary Authority). The Corps
review or State/Federal screening process may also result in project modification, mitigation or
other special conditions necessary to minimize impacts and protect the aquatic environment as a
requirement for PGP approval.

C. Corps Authorization: Category II (Reporting — requiring screening)
APPLICATION PROCEDURES

For projects that do not meet the terms of Category I (see DEFINITION OF CATEGORIES
sheets), the Corps, State, and Federal Resource Agencies will conduct joint screening meetings
to review applications. If projects are concurrently regulated by the DEP or LURC, applicants do
not need to submit separate applications to the Corps. For projects not regulated by DEP or
LURC, applicants must submit an application to the Corps Maine Project Office for a case-by-
case determination of eligibility under this general permit (Category II). Category II projects
may not proceed until written notification is received from the Corps.

Category II projects which occur in a component of, or within 0.25 mile up or downstream of the
main stem or tributaries of a river segment of the National Wild and Scenic River System, will
be coordinated with the National Park Service (see special condition 11, and page 9 for listed
rivers in Maine).
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There are also restrictions on other national lands or concerns which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under
Paragraph E below.

Category II applicants shall submit a copy of their application materials to the Maine Historic
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they
apply to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of
historic/archaeological resources in the project area that may be affected by the proposed work.
Applications to the DEP or the Corps should include information to indicate that this has
been done (applicant's statement or copy of cover letter to Maine Historic Preservation
Commission and/or Indian tribe(s)).

The Corps may require additional information on a case-by-case basis as follows:

(a) purpose of project;

(b) 8 1/2" by 11" plan views of the entire property including property lines and project limits
with existing and proposed conditions (legible, reproducible plans required);

(c) wetland delineation for the site, information on the basis of the delineation, and
calculations of waterway and wetland impact areas (see special condition 2);

(d) typical cross-section views of all wetland and waterway fill areas and wetland replication
areas;

(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters;

(f) area, type and source of fill material to be discharged into waters and wetlands, including the
volume of fill below ordinary high water in inland waters and below the high tide line in
coastal waters;

(g) mean low, mean high water and high tide elevations in navigable waters;

(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the
limits of the proposed work closest to the Federal project;

(i) on-site alternatives analysis (contact Corps for guidance);
(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance);
(k) for dredging projects, include:

1) the volume of material and area in square feet to be dredged below mean high water,

2) existing and proposed water depths,

3) type of dredging equipment to be used,
4) nature of material (e.g., silty sand),
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any
nearby projects,

6) information on the location and nature of municipal or industrial discharges and
occurrences of any contaminant spills in or near the project area,

7) location of the disposal site (include locus sheet),

8) shellfish survey, and

9) sediment testing, including physical, chemical and biological testing. For projects
proposing open water disposal, applicants are encouraged to contact the Corps as early as
possible regarding sampling and testing protocols.

The Corps may request additional information. Dredging applicants may be required to conduct
a shellfish and/or eel grass survey and sediment testing, including physical, chemical and
biological testing. Sediment sampling and testing plans should be prepared or approved by the
Corps before the samples are collected.

STATE-FEDERAL SCREENING PROCEDURES:

The Corps intends to utilize the application information required by the State for its regulatory
program to the maximum extent practicable and the Corps normally will not be interacting with
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated
by the State, but needing Corps of Engineers approval, must apply directly to the Corps. The
joint screening meeting for Category II projects will occur regularly at the Corps or State offices
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service.

The Corps and Federal Resource Agencies will classify the project within the State's review
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional
information, including possible project modification, mitigation or other special conditions to
minimize impacts; or 3) exceeds the terms or conditions of the PGP, including the minimal
effects requirement, and an individual permit review will be required. In addition, the Corps
retains the ability to exercise its discretionary authority and require an individual permit,
irrespective of whether the terms and conditions of this general permit are met, based on
concerns for the aquatic environment or any factor of the public interest (see special condition 4
on Discretionary Authority). All Category II projects must receive written approval from the
Corps before work can proceed. If the project is not approvable as proposed, the DEP, LURC, or
the Corps will contact the applicant to discuss the concerns raised. If the applicant is unable to
resolve the concerns, the Corps, independently or at the request of the Federal Resource
Agencies, will require an individual permit for the project. The applicant will be notified of this
in writing, along with information about submitting the necessary application materials. The
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be
made within 10 working days of the screening meeting. These comments must be confirmed in
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request
an individual permit. The Federal Resource Agency's comments must reflect a concern within
their area of expertise, state the species or resources that could be impacted by the project, and
describe the impacts that either individually or cumulatively will be more than minimal.
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MINERALS MANAGEMENT SERVICE (MMS) REVIEW

For Category II projects which involve construction of solid fill structures or discharge of fills
along the coast which may extend the coastline or baseline from which the territorial sea is
measured, coordination between the Corps and Minerals Management Service (MMS),
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act,
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f). During the screening period, the Corps will
forward project information to MMS for their review. MMS will coordinate their determination
with the Department of the Interior (DOI) Solicitor's Office. The DOI will have 15 calendar
days from the date MMS is in receipt of project information to determine if the baseline will be
affected. No notification to the Corps within 15 day review period will constitute a "no affect"
determination. Otherwise, the solicitor's notification to the Corps may be verbal but must be
followed with a written confirmation within 10 business days from the date of the verbal
notification. This procedure will be eliminated if the State of Maine provides a written waiver of
interest in any increase in submerged lands caused by a change in the baseline resulting from
solid fill structure or fills authorized under this general permit.

D. Corps Authorization: Category III (Individual Permit)

Work that is in the INDIVIDUAL PERMIT category on the attached DEFINITION OF
CATEGORIES sheets, or that does not meet the terms and conditions of this general permit, will
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part
325.1). The screening procedures outlined above will only serve to delay project review in such
cases. The applicant should submit the appropriate application materials (including the Corps
application form) at the earliest possible date. General information and application forms can be
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in
Massachusetts. Individual water quality certification and coastal zone management consistency
concurrence will be required from the State of Maine before Corps permit issuance.

E. Programmatic General Permit Conditions:

The following conditions apply to activities authorized under the PGP, including all Category I
(non-reporting) and Category II (reporting — requiring screening) activities:

GENERAL REQUIREMENTS:

1.  Other Permits. Authorization under this general permit does not obviate the need to obtain
other Federal, state, or local authorizations required by law.

2. Applicability of this general permit shall be evaluated with reference to Federal
jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries

used satisfy the federal criteria defined at 33 CFR 328-329.

3. Minimal Effects. Projects authorized by this general permit shall have minimal individual
and cumulative adverse environmental impacts as determined by the Corps.
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Discretionary Authority. Notwithstanding compliance with the terms and conditions of
this permit, the Corps of Engineers retains discretionary authority to require review for an
individual permit based on concerns for the aquatic environment or for any other factor of
the public interest. This authority is invoked on a case-by-case basis whenever the Corps
determines that the potential consequences of the proposal warrant individual review based
on the concerns stated above. This authority may be invoked for projects with cumulative
environmental impacts that are more than minimal or if there is a special resource or
concern associated with a particular project that is not already covered by the remaining
conditions of the PGP and that warrants greater review.

Whenever the Corps notifies an applicant that an individual permit may be required,
authorization under this general permit is void and no work may be conducted until the
individual Corps permit is obtained or until the Corps notifies the applicant that further
review has demonstrated that the work may proceed under this general permit.

Single and Complete Projects. This general permit shall not be used for piecemeal work
and shall be applied to single and complete projects. All components of a single project
and/or all planned phases of multi-phased projects shall be treated together as constituting
one single and complete project (e.g., subdivisions should include all work such as roads,
utilities, and lot development). This general permit shall not be used for any activity that is
part of an overall project for which an individual permit is required.

NATIONAL CONCERNS:

6.

St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River
basins that requires approval of the International Joint Commission. This includes any
temporary or permanent use, obstruction or diversion of international boundary waters
which could affect the natural flow or levels of waters on the Canadian side of the line, as
well as any construction or maintenance of remedial works, protective works, dams, or
other obstructions in waters downstream from boundary waters when the activity could
raise the natural level of water on the Canadian side of the boundary.

Historic Properties. Any activity authorized by this general permit shall comply with
Section 106 of the National Historic Preservation Act. Information on the location and
existence of historic resources can be obtained from the Maine Historic Preservation
Commission and the National Register of Historic Places. Federally recognized tribes
(Penobscots, Passamaquoddys, Micmacs, and Maliseets) may know of the existence of
other sites that may be of significance to their tribes. See page 14 for historic properties
contacts.

Applicants with projects which will undergo the screening process (Category II) shall
submit a copy of their application materials, with the name and address of the applicant
clearly indicated, to the Maine Historic Preservation Commission, 55 Capitol Street, State
House Station 65, Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for
the presence of historic and/or archaeological resources in the permit area that may be
affected by the proposed work. The Corps will then be notified by the Commission and/or
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will
have an effect on historic resources. The applicant should include with their application to
the State or the Corps either a copy of their cover letter or a statement of having sent their
application material to the Commission and Tribe(s).

If the permittee, either prior to construction or during construction of the work authorized
herein, encounters a previously unidentified archaeological or other cultural resource,
within the area subject to Department of the Army jurisdiction, that might be eligible for
listing in the National Register of Historic Places, he/she shall stop work and immediately
notify the District Engineer and the Maine Historic Preservation Commission and/or
applicable Tribe(s).

8.  National Lands. Activities authorized by this general permit shall not impinge upon the
value of any National Wildlife Refuge, National Forest, or any area administered by the
National Park Service.

9. Endangered Species. No activity is authorized under this general permit which

- may affect a threatened or endangered species or a species proposed for such designation
as identified under the Federal Endangered Species Act (ESA),

- 1s likely to destroy or adversely modify the critical habitat or proposed critical habitat of
such species,

- would result in a 'take' of any threatened or endangered species of fish or wildlife, or

- would result in any other violation of Section 9 of the ESA protecting threatened or
endangered species of plants.

Applicants shall notify the Corps if any listed species or critical habitat, or proposed
species or critical habitat, is in the vicinity of the project and shall not begin work until
notified by the District Engineer that the requirements of the Endangered Species Act have
been satisfied and that the activity is authorized. Information on the location of threatened
and endangered species and their critical habitat can be obtained from the U.S. Fish and
Wildlife Service and National Marine Fisheries Service (addresses attached, page 14).

10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate
with the National Marine Fisheries Service (NMFS) in accordance with the 1996
amendments to the Magnuson-Stevens Fishery and Conservation Management Act to
protect and conserve the habitat of marine, estuarine and anadromous finfish, mollusks, and
crustaceans. This habitat is termed "essential fish habitat (EFH)", and is broadly defined to
include "those waters and substrate necessary to fish for spawning, breeding, feeding, or
growth to maturity." Applicants may be required to describe and identify potential impacts
to EFH based upon the location of the project, the activity proposed, and the species
present. Conservation recommendations made by NMFS will normally be included as a
permit requirement by the Corps. Information on the location of EFH can be obtained from
the NMFS regulations (50 CFR Part 600) (address listed on page 14) and on their web site
(http://www.nero.nmfs.gov/ro/doc/webintro.html).
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The EFH designation for Atlantic salmon includes all aquatic habitats in the watershed of
the following rivers and streams, including all tributaries to the extent that they are
currently or were historically accessible for salmon migration:

St. Croix River Pleasant River Union River
Boyden River Narraguagus River Ducktrap River
Dennys River Tunk Stream Sheepscot River
Hobart Stream Patten Stream Kennebec River
Aroostook River Orland River Androscoggin River
East Machias River Penobscot River Presumpscot River
Machias River Passagassawaukeag River  Saco River

11. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile
up or downstream of the main stem or tributaries of a river segment of the National Wild
and Scenic River System, must be reviewed by the Corps under the procedures of
Category 1I of this general permit regardless of size of impact. This condition applies
to both designated wild and scenic rivers and rivers designated by Congress as study rivers
for possible inclusion while such rivers are in an official study status. The Corps will
consult with the National Park Service (NPS) with regard to potential impacts of the
proposed work on the resource values of the Wild and Scenic River. The culmination of
this coordination will be a determination by the NPS and the Corps that the work: (1) may
proceed as proposed; (2) may proceed with recommended conditions; or (3) could pose a
direct and adverse effect on the resource values of the river and an individual permit is
required. If preapplication consultation between the applicant and the NPS has occurred
whereby the NPS has made a determination that the proposed project is appropriate for
authorization under this PGP (with respect to wild and scenic river issues), this
determination should be furnished to the Corps with submission of the application. The
address of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers
System (Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam
continuing to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of
the confluence with the St. John River. Length = 92 miles

12. Federal Navigation Project. Any structure or work that extends closer to the horizontal
limits of any Corps navigation project than a distance of three times the project's authorized
depth (see attached map following page 16 for locations of these projects) shall be subject
to removal at the owner's expense prior to any future Corps dredging or the performance of
periodic hydrographic surveys.

13. Navigation. There shall be no unreasonable interference with navigation by the existence
or use of the activity authorized herein and no attempt shall be made by the permittee to
prevent the full and free use by the public of all navigable waters at or adjacent to the
activity authorized herein.

The permittee understands and agrees that, if future operations by the United States require

the removal, relocation, or other alteration, of the structure or work herein authorized, or if,
in the opinion of the Secretary of the Army or his authorized representative, said structure
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or work shall cause unreasonable obstruction to the free navigation of the navigable waters,
the permittee will be required, upon due notice from the Corps of Engineers, to remove,
relocate, or alter the structural work or obstructions caused thereby, without expense to the
United States. No claim shall be made against the United States on account of any such
removal or alteration.

14. Federal Liability. In issuing this permit, the Federal Government does not assume any
liability for the following: (a) damages to the permitted project or uses thereof as a result of
other permitted or unpermitted activities or from natural causes; (b) damages to the
permitted project or uses thereof as a result of current or future activities undertaken by or
on behalf of the United States in the public interest; (c) damages to persons, property, or to
other permitted or unpermitted activities or structures caused by the activity authorized by
this permit; (d) design or construction deficiencies associated with the permitted work; (e)
damage claims associated with any future modification, suspension, or revocation of this
permit.

MINIMIZATION OF ENVIRONMENTAL IMPACTS:

15. Minimization. Discharges of dredged or fill material into waters of the United States shall
be avoided and minimized to the maximum extent practicable, regardless of review
category.

16. Work in Wetlands. Heavy equipment working in wetlands shall be avoided if possible,
and if required, shall be placed on mats or other measures taken to minimize soil and
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction
contours and conditions upon completion of the work.

17. Temporary Fill. Temporary fill in waters and wetlands authorized by this general permit
(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion.
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent
erosion and transport to a waterway or wetland. Temporary fill areas shall be restored to
their approximate original contours but not higher. No temporary fill shall be placed in
waters or wetlands unless specifically authorized by the Corps.

18. Sedimentation and Erosion Control. Adequate sedimentation and erosion control
management measures, practices and devices, such as phased construction, vegetated filter
strips, geotextile silt fences or other devices, shall be installed and properly maintained to
reduce erosion and retain sediment on-site during and after construction. They shall be
capable of preventing erosion, of collecting sediment, suspended and floating materials,
and of filtering fine sediment. These devices shall be removed upon completion of work
and the disturbed areas shall be stabilized. The sediment collected by these devices shall
be removed and placed at an upland location in a manner that will prevent its later erosion
into a waterway or wetland. All exposed soil and other fills shall be permanently stabilized
at the earliest practicable date.
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19.

20.

21.

22.

23.

24.

Waterway Crossings.

(a) All temporary and permanent crossings of waterbodies shall be suitably culverted,
bridged, or otherwise designed to withstand and to prevent the restriction of high flows,
to maintain existing low flows, and to not obstruct the movement of aquatic life
indigenous to the waterbody beyond the actual duration of construction.

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across
streams (NOTE: areas of fill and/or cofferdams must be included in total
waterway/wetlands impacts to determine applicability of this general permit).

(c) For projects that otherwise meet the terms of Category I, instream construction work
shall be conducted during the low flow period July 15 - October 1 in any year. Projects
that are not to be conducted during that time period are ineligible for Category I and
shall be screened pursuant to Category II, regardless of the waterway and wetland fill
and/or impact area.

Discharge of Pollutants. All activities involving any discharge of pollutants into waters of
the United States authorized under this general permit shall be consistent with applicable
water quality standards, effluent limitations, standards of performance, prohibitions, and
pretreatment standards and management practices established pursuant to the Clean Water
Act (33 U.S.C. 1251) and applicable state and local laws. If applicable water quality
standards, limitations, etc., are revised or modified during the term of this permit, the
authorized work shall be modified to conform with these standards within six months of the
effective date of such revision or modification, or within a longer period of time deemed
reasonable by the District Engineer in consultation with the Regional Administrator of the
Environmental Protection Agency. Applicants may presume that state water quality
standards are met with issuance of the 401 Water Quality Certification.

Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery areas;
and 2) amphibian and waterfowl breeding areas, during spawning or breeding seasons shall
be avoided, and impacts to these areas shall be avoided or minimized to the maximum
extent practicable during all times of year.

Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are
removed from the waterway for a portion of the year shall be stored in an upland location
located above mean high water and not in tidal marsh.

Environmental Values. The permittee shall make every reasonable effort to carry out the
construction or operation of the work authorized herein in a manner so as to maintain as
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife
and natural environmental values.

Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the
vernal pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the
maximum extent possible.
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PROCEDURAL CONDITIONS:

25.

26.

27.

28.

29.

30.

Cranberry Development Projects. For Cranberry development projects authorized under
the PGP, the following conditions apply:

1. If a cranberry bog is abandoned for any reason, the area must be allowed to convert to
natural wetlands unless an individual permit is obtained from the Corps of Engineers
allowing the discharge of fill for an alternate use.

2. No stream diversion shall be allowed under this permit.

No impoundment of perennial streams shall be allowed under this permit.

4. The project shall be designed and constructed to not cause flood damage on adjacent
properties.

(O8]

Inspections. The permittee shall permit the District Engineer or his authorized
representative(s) to make periodic inspections at any time deemed necessary in order to
ensure that the work is being performed in accordance with the terms and conditions of this
permit. The District Engineer may also require post-construction engineering drawings for
completed work, and post-dredging survey drawings for any dredging work. To facilitate
these inspections, the attached work notification form should be filled out and
returned to the Corps for all Category II projects.

Maintenance. The permittee shall maintain the work or structures authorized herein in
good condition, including maintenance, to ensure public safety. Dredging projects: note
that this does not include maintenance of dredging projects. Maintenance dredging is
subject to the review thresholds described on the attached DEFINITION OF
CATEGORIES sheets and/or any conditions included in a written Corps authorization.

Property Rights. This permit does not convey any property rights, either in real estate or
material, or any exclusive privileges, nor does it authorize any injury to property or
invasion of rights or any infringement of federal, state, or local laws or regulations. If
property associated with work authorized by the PGP is sold, the PGP authorization
is automatically transferred to the new property owner. The new property owner
should provide this information to the Corps in writing. No acknowledgement from
the Corps is necessary.

Modification, Suspension, and Revocation. This permit may be either modified,
suspended, or revoked, in whole or in part, pursuant to the policies and procedures of 33
CFR 325.7 and any such action shall not be the basis for any claim for damages against the
United States.

Restoration. The permittee, upon receipt of a notice of revocation of authorization under
this permit, shall restore the wetland or waterway to its former condition without expense
to the United States and as directed by the Secretary of the Army or his authorized
representative. If the permittee fails to comply with such a directive, the Secretary or his
designee may restore the wetland or waterway to its former condition, by contract or
otherwise, and recover the cost from the permittee.

9/29/00 11



31.

32.

33.

34.

35.

Special Conditions. The Corps, independently or at the request of the Federal Resource
Agencies, may impose other special conditions on a project authorized pursuant to this
general permit that are determined necessary to minimize adverse environmental effects or
based on any other factor of the public interest. Failure to comply with all conditions of the
authorization, including special conditions, will constitute a permit violation and may
subject the permittee to criminal, civil, or administrative penalties or restoration.

False or Incomplete Information. If the Corps makes a determination regarding the
eligibility of a project under this permit and subsequently discovers that it has relied on
false, incomplete, or inaccurate information provided by the permittee, the permit shall not
be valid and the government may institute appropriate legal proceedings.

Abandonment. If the permittee decides to abandon the activity authorized under this
general permit, unless such abandonment is merely the transfer of property to a third party,
he/she must restore the area to the satisfaction of the District Engineer.

Enforcement cases. This general permit does not apply to any existing or proposed
activity in Corps jurisdiction associated with an on-going Corps of Engineers or
Environmental Protection Agency enforcement action until such time as the enforcement
action is resolved or the Corps determines that the activity may proceed independently
without compromising the enforcement action. The Corps may choose not to accept
applications or issue permits to any applicant with outstanding violations.

Emergency situations. This PGP can be used to authorize the repair, rehabilitation, or
replacement of those structures destroyed by storms, floods, fire or other discrete
unexpected and catastrophic event. In such situations and if the work exceeds Category I
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will
attempt to contact the resource agencies for their approvals but, if unable to contact them,
will issue an emergency permit and review them after-the-fact with the agencies at the next
joint processing meeting. Proposed work submitted more than 30 days after the emergency
will go through the standard PGP procedures.

DURATION OF AUTHORIZATION/GRANDFATHERING:

36.

Duration of Authorization. Activities authorized under this general permit that have
commenced (i.e., are under construction) or are under contract to commence in reliance
upon this authorization will remain authorized provided the activity is completed within
twelve months of the date of the general permit's expiration, modification, or revocation,
unless discretionary authority has been exercised on a case-by-case basis to modify,
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (e)(2). Activities
completed under the authorization of the general permit that was in effect at the time the
activity was completed will continue to be authorized by the general permit.
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37. Previously Authorized Activities.

(a) Activities which have commenced (i.e., are under construction or are under contract to
commence) prior to the issuance date of this general permit, in reliance upon the terms
and conditions of the non-reporting category of the previous Maine PGP shall remain
authorized provided the activity is completed within twelve months of the date of
issuance of this general permit, unless discretionary authority has been exercised on a
case-by-case basis to modify, suspend, or revoke the authorization in accordance with
special condition 4. The applicant must be able to document to the Corps satisfaction
that the project was under construction or contract by the appropriate date.

(b) Projects that have received written verification or approval from the Corps, based on
applications made to the Corps prior to issuance of this general permit, for the previous
Maine SPGP and PGP, Nationwide permits, regional general permits, or letters of
permission shall remain authorized as specified in each authorization.

(c) This general permit does not affect activities authorized pursuant to 33 CFR Part 330.3
(activities occurring before certain dates).

{PRIVATE}DISTRICT DATE
ENGINEER
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CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT:

U.S. Army Corps of Engineers
Maine Project Office

675 Western Avenue #3
Manchester, Maine 04351
207-623-8367

Fax # 207-623-8206

Federal Endangered Species
U.S. Fish and Wildlife Service
Maine Field Office

1033 South Main Street

Old Town, Maine 04468
207-827-5938

Fax # 207-827-6099

Wild and Scenic Rivers
National Park Service
North Atlantic Region
15 State Street

Boston, MA 02109
617-223-5203

Maine Historic Preservation Commission
55 Capitol Street

State House Station 65

Augusta, Maine 04333

207-287-2132

Fax # 207-287-2335

Aroostook Band of Micmacs
P.O. Box 772

Presque Isle, Maine 04769
207-764-1972

Fax # 207-764-7667

Passamaquoddy Tribe of Indians
Pleasant Point Reservation

Attn: Tribal Council

P.O. Box 343

Perry, Maine 04667
207-853-2600

Fax # 207-853-6039
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Federal Endangered Species and Essential
Fish Habitat

National Marine Fisheries Service

One Blackburn Drive

Gloucester, Massachusetts 01939
978-281-9102

Fax # 978-281-9301

Houlton Band of Maliseet Indians

Attn: Brenda Commander, Tribal Chief
Route 3 — Box 450

Houlton, Maine 04730

207-532-4273

Fax # 207-532-2660

Passamaquoddy Tribe of Indians
Indian Township Reservation
Attn: Donald Soctomah

P.O. Box 301

Princeton, Maine 04668
207-796-2301

Fax # 207-796-5256

Penobscot Indian Nation

Richard Hamilton, Chief
6 River Road

Indian Island Reservation
Old Town, Maine 04468

(207) 827-7776

Fax # 207-827-1137



Maine Department of Environmental Protection
(For State Permits and Water Quality
Certifications)

Natural Resources Division

Bureau of Land and Water Quality Control
State House Station 17

Augusta, Maine 04333

207-287-2111

Eastern Maine Regional Office
106 Hogan Road

Bangor, Maine 04401
207-941-4570

Maine Land Use Regulation Commission (LURC)
offices

22 State House Station

Augusta, ME 04333-0022

207-287-2631

800-452-8711 (call to obtain appropriate LURC
office)

Fax # 207-287-7439

Lakeview Drive

P.O. Box 1107
Greenville, ME 04441
207-695-2466

Fax # 207-695-2380

(For CZM Determinations)
State Planning Office
Coastal Program

184 State Street

State House Station 38
Augusta, Maine 04333
207-287-1009

(For Submerged Lands Leases)
Maine Department of Conservation
Bureau of Parks and Lands

22 State House Station
207-287-3061
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Southern Maine Regional Office
312 Canco Road

Portland, Maine 04103
201-822-6300

Northern Maine Regional Office
1235 Central Drive

Skyway Park

Presque Isle, Maine 04769
207-764-0477

45 Radar Road

Ashland, ME 04732-3600
207-435-7963

Fax # 207-435-7184

191 Main Street

East Millinocket, ME 04430
207-746-2244

Fax # 207-746-2243

Maine Department of Marine Resources

(For Aquaculture Leases)
McKown Point

Boothbay Harbor, Maine 04575
207-633-9500
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WORK START NOTIFICATION FORM

(Minimum Notice: Two Weeks before Work Begins)

MAIL TO: U.S. Army Corps of Engineers, New England District
Regulatory Branch
Policy Analysis/Technical Support Section
696 Virginia Road
Concord, Massachusetts 01742-2751

A Corps of Engineers Permit (No. ) was issued to the permittee. The permit authorized the
permittee to

The people (e.g., contractor) listed below will do the work, and they understand the permit's conditions
and limitations.

PLEASE PRINT OR TYPE

Name of Person/Firm:

Business Address:

Telephone Number: | ) ( )

Proposed Work Dates: Start: Finish:

PERMITTEE'S SIGNATURE: DATE:

PRINTED NAME: TITLE:

FOR USE BY THE CORPS OF ENGINEERS

PM: Submittals Required:

Inspection Recommendation:

9/29/00



MITIGATION WORK-START NOTIFICATION FORM
(Minimum Notice: Two Weeks Before Mitigation Work Begins)
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MAIL TO:  U.S Army Corps of Engineers, New England District
Regulatory Branch
Policy Analysis/Technical Support Section
696 Virginia Road
Concord, Massachusetts 01742-2751
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Corps of Engineers Permit No. ( ) was issued to [insert name of permittee]. The permit
authorized the permittee to [insert brief description of the authorized work and location].

The permit required compensatory mitigation. [Briefly describe the requirements, including, if
applicable, submitting a final mitigation plan and monitoring reports.]

Those listed below will do the mitigation, including monitoring and remediation if required. They
understand the requirements of the permit and the mitigation and monitoring plan.

PLEASE PRINT OR TYPE

Environmental Mitigation
Consultant/Scientist Contractor
Name of Person/Firm:
Business Address:
Telephone Number: () « )
Proposed Mitigation Work Dates: Start Finish
PERMITTEE'S SIGNATURE: DATE:
PRINTED NAME: TITLE:

Corps PMs:

9/29/00





